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BUILDING

EXISTING STATION

SEE NOTE 4

88'93'143'

CAT. 840

 NORTH SIDE.

  SEE CONTINUATION ON

 AND ACROSS CAT 840.

CONDUIT CONTINUES UP (E) SHELTER

MESSAGE SIGNS

(E) VARIABLE 

(E) STATION BUILDING(E) SHELTER

CAT. 841

NOTES:

PANEL ON POLE

EXISTING MNR POWER 

CAT. 841

 SOUTH SIDE.

  SEE CONTINUATION ON

 AND ACROSS CAT 840.

CONDUIT CONTINUES UP

840

CAT. 

SEE NOTE 2

MESSAGE SIGNS

(E) VARIABLE 

(3) #6 IN 3/4"C

SEE NOTE 8

JJ

J

(3) #4 IN 1"C

(3) #4 IN 1"C

J

60'80'80'60'58'

STR-07

STR-13

SEE NOTES 5, 6, & 9

SEE NOTES 5, 7, & 9

(2) CAT 5E IN 3/4"C

(4) CAT 5E IN 1"C

(5) CAT 5E IN 1"C

(6) CAT 5E IN 1-1/4"C

(3) CAT 5E IN 3/4"C
(2) CAT 5E IN 3/4"C

IN 3/4"C

(2) CAT 5E 

(3) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C

CCTV CABINET

IN 1"C

(4) CAT 5E 

SEE NOTE 10

CCTV CABINET, 
CABLES IN 1-1/2"C

(2) 24-FIBER

CABLES IN 1-1/2"C

(2) 24-FIBER

STRUCTURE.

CABINET AND BOLLARDS DO NOT EXTEND SOUTH PAST STAIR 

PROVIDE TWO (2) BOLLARDS IN FRONT OF EB CCTV CABINET.  ENSURE 10.

CABINETS.  USE (E) CROSSOVER DUCT ACROSS CAT 841.

FURNISH AND INSTALL 24-FIBER CABLE BETWEEN EB AND WB CCTV 9.

SURROUNDING AREA.

TRENCH CONDUIT BETWEEN CAT. 841 AND PLATFORM.  RESTORE 8.

OTHERS.  RUN (1) 24-FIBER CABLE IN 1-1/2"C TO EB CCTV CABINET.  

(2) 24-FIBER CABLES WILL BE COILED ON SOUTH SIDE OF CAT. 841 BY 7.

OTHERS.  RUN (1) 24-FIBER CABLE IN 1-1/2"C TO WB CCTV CABINET.  

(2) 24-FIBER CABLES WILL BE COILED ON NORTH SIDE OF CAT. 841 BY 6.

AND ADDITIONAL DETAILS AND DWG. FCI-343 FOR CABLE ROUTING PLAN.

SEE DWG. FCI-621 FOR STRATFORD STATION FIBER DROP SCHEMATIC 5.

EXISTING TRENCH.  RESTORE SIDEWALK AND LANDSCAPING.

TRENCH CONDUIT BETWEEN CAT. 840 AND PLATFORM, FOLLOWING 4. 

SEE DWG. FCI-502 FOR CAMERA SCHEDULE.3. 

BE TRENCHED.  RESTORE SURROUNDING AREA.

CONDUIT BETWEEN EXISTING MNR POWER PANEL AND PLATFORM SHALL 2. 

NOTED.

ALL CONDUITS TO BE RUN UNDER PLATFORM UNLESS OTHERWISE 1. 
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CAMERA SCHEDULE

STRATFORD STATION

NOTES:

CAMERA NUMBER DESCRIPTION FIXED OR PTZ MOUNTING TYPE MOUNTING DETAIL
(SEE NOTE 3)

MOUNTING HEIGHT
DOME COVER LENS NOTES

STR-01  WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH STR-02

STR-02  WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH STR-01

STR-03  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 1 9'-0" SMOKED 3-9mm

STR-04  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 1 9'-0" SMOKED 3-9mm

STR-05  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 1 9'-0" SMOKED 3-9mm

STR-06  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 1 9'-0" SMOKED 3-9mm

STR-07  WESTBOUND PLATFORM PTZ CANOPY FCI-641, DETAIL 1 9'-0" SMOKED 4.4-132mm

STR-08  WESTBOUND PLATFORM - EAST END FIXED CANOPY FCI-641, DETAIL 1 9'-0" SMOKED 3-9mm

STR-09  WESTBOUND PLATFORM - EAST END FIXED CANOPY FCI-641, DETAIL 1 9'-0" CLEAR 3-9mm

STR-10  EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH STR-11

STR-11  EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH STR-10

STR-12  EASTBOUND PLATFORM FIXED POLE TYPE C FCI-640, DETAIL 2 9'-3" SMOKED 3-9mm POLE SHARED WITH STR-13, SEE NOTE 4

STR-13  EASTBOUND PLATFORM PTZ POLE TYPE C FCI-640, DETAIL 2 9'-7" SMOKED 4.4-132mm POLE SHARED WITH STR-12, SEE NOTE 4

STR-14  EASTBOUND PLATFORM FIXED POLE TYPE D FCI-640, DETAIL 3 8'-6" SMOKED 3-9mm

STR-15  EASTBOUND PLATFORM - EAST END FIXED POLE TYPE C FCI-640, DETAIL 2 8'-6" SMOKED 3-9mm POLE SHARED WITH STR-16, SEE NOTE 5

STR-16  EASTBOUND PLATFORM - EAST END FIXED POLE TYPE C FCI-640, DETAIL 2 8'-6" CLEAR 3-9mm POLE SHARED WITH STR-15, SEE NOTE 5

APPROVED BY THE ENGINEER.

UNLESS OTHERWISE DETERMINED BY FIELD-OF-VIEW SURVEY AND 

CAMERA STR-15 SHALL BE CLOSER TO THE PLATFORM EDGE 5.

APPROVED BY THE ENGINEER.

UNLESS OTHERWISE DETERMINED BY FIELD-OF-VIEW SURVEY AND 

CAMERA STR-12 SHALL BE CLOSER TO THE PLATFORM EDGE 

POLE DO NOT OBSTRUCT THE VARIABLE MESSAGE SIGNS.  FIXED 

DIRECTIONS ALONG THE PLATFORM AND THAT THE CAMERAS AND 

MESSAGE SIGNS.  ENSURE CAMERA STR-13 CAN VIEW BOTH 

COORDINATE CAMERAS STR-12 AND STR-13 WITH (E) VARIABLE 4.

PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE CONTRACTOR.

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-503 FOR DEVICE CONNECTIVITY DIAGRAM.2.

SEE DWG. FCI-501 FOR DEVICE LAYOUT.1.
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STR-03 STR-04

STR-12 STR-14 STR-15 STR-16STR-11

CCTV CABINET

WESTBOUND 

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

 PATCH CABLE

2-STRAND SMFO

RING CUT/SPLICE BY MNR (TYP.)

STR-07

 PATCH CABLE

2-STRAND SMFO

PTZ POWER SUPPLY

60W POE POWER INJECTOR

POE SURGE SUPPRESSION

SPT-13STR-10

CCTV CABINET

EASTBOUND 

CISCO IE4000

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

 PATCH CABLE

2-STRAND SMFO

PATCH CABLE

2-STRAND SMFO 

(SEE NOTE 4)

CISCO IE4000

PTZ CAMERA)

CAT 5E UTP (FOR 

FIXED CAMERA)

CAT 5E UTP (ONE PER 

 PTZ CAMERA)

CAT 5E UTP (FOR

(6) CAT 5E (3) CAT 5E

CAMERA)

FOR EACH 

(1) CAT 5E (TYP. 

(4) CAT 5E (3) CAT 5E

 CAMERA)

 (FOR PTZ

CAT 5E UTP

FIXED CAMERA)

CAT 5E UTP (ONE PER 

PTZ CAMERA)

CAT 5E UTP (FOR 

BY OTHERS

TOWARDS BRIDGEPORT NODE HOUSE 

NORTH SIDE 144-STRAND SMFO WEST 

INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED BY OTHERS, 

BY OTHERS

TOWARDS BRIDGEPORT NODE HOUSE 

SOUTH SIDE 144-STRAND SMFO WEST 

OTHERS, INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED BY 

OTHERS (SEE NOTE 6)

TOWARDS DEVON NODE HOUSE BY 

NORTH SIDE 144-STRAND SMFO EAST 

OTHERS (SEE NOTE 6)

TOWARDS DEVON NODE HOUSE BY 

SOUTH SIDE 144-STRAND SMFO EAST 
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STRATFORD STATION

DEVICE CONNECTIVITY

FOR NETWORK DIAGRAM.

NODE HOUSE TO INSERT PHASE 2 NODES.  SEE DWG. FCI-605 

CONTRACTOR SHALL RECONFIGURE EXISTING NETWORK AT DEVON 6.

SCHEMATIC AND ADDITIONAL DETAILS.

REFER TO DWG. FCI-621 FOR STRATFORD STATION FIBER DROP 5.

SIGNAL.

USE ONE COPPER UPLINK PORT FOR PTZ CAMERA STR-07 4.

DIAGRAM.

SYSTEM CONNECTIVITY.  REFER TO DWG. FCI-605 FOR NETWORK 

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPLETE 3.

2.     SEE DWG. FCI-501 FOR DEVICE LAYOUT.  

SEE DWG. FCI-601 FOR BACKBONE FIBER ARCHITECTURE.1.

NOTES:
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21
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SPACE
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22
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WESTBOUND CCTV CABINET

EASTBOUND CCTV CABINET

SPACE

SPACE

SPACE

SPACE

SPACE

20

20

WESTBOUND STRATFORD STATION

METRO-NORTH POWER PANEL

NOTES:

FURNISH AND INSTALL 20A BREAKER.  BREAKER SHALL BE OF1.

SAME TYPE AND AIC RATING AS EXISTING BREAKERS.

SEE NOTE 1

SEE NOTE 1

EASTBOUND PLATFORM

WESTBOUND PLATFORM

POWER PANEL

METRO-NORTH 

20A MAIN 10A
GFCI

IE4000

CISCO

LIGHTS

SUPPRESSION

SURGE 

SUPPLY

PTZ POWER

10A

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHTS

10A
SUPPLY

PTZ POWER

EASTBOUND CCTV CABINET

(3)#6

(3)#4

WESTBOUND CCTV CABINET

SWITCHES

DOOR

SWITCHES

DOOR

OUTLET

CONVENIENCE

LOCATION: WEST END OF WESTBOUND PLATFORM

MAIN BREAKER: 200A

120/240VAC, 1 PHASE, 3 WIRE+GROUND

3A

3A

20A MAIN
SUPPRESSION

SURGE 
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POWER DISTRIBUTION

NOT TO SCALE

1

FCI-504

STRATFORD STATION POWER PANEL SCHEDULE

NOT TO SCALE

2

FCI-504

STRATFORD STATION POWER DISTRIBUTION
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PECK BRIDGE WEST APPROACH (VIADUCT B) AND RIVER CROSSING

SHORELINE

{ TRUNNION

CAT. 783A

CAT. 783A
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CAT. 783B

C

IR

PB-05

IR IR
PB-08

PB-09

IR IR

PB-07

M
A

T
C

H
 

L
I
N

E
 
S

E
E
 

D
W

G
. 

N
O
. 

F
C
I
-
5
1
1

{ WEST SHORE PIER

BRIDGE ACCESS STAIRWAY

PB-06

J

J

J

PEQUONNOCK RIVER

{ TRACK #1

{ BRIDGE

{ TRACK #2

{ TRACK #4

{ TRACK #3

{ TRACK #3

{ TRACK #1

{ TRACK #2

{ TRACK #4

TRACK LEVEL WEST

CH

EN/MK

WEST CCTV CABINET

(3) #2 IN 1"C

(4) CAT 5E & (16) #14 IN 1-1/4"C

(3) CAT 5E & (14) #14 IN 1-1/4"C

IR

PB-25

NOTES:

#14 IN 1-1/4"C

(3) CAT 5E & (12)

& IR LOCATION, SEE NOTE 5)

(TYP. TO EACH FIXED CAMERA 

(1) CAT 5E & (4) #14 IN 3/4"C 

NOTE 5)

IR LOCATION, SEE 

EACH PTZ CAMERA & 

IN 3/4"C (TYP. FOR 

(1) CAT 5E & (6) #14 

(2) 24-FIBER CABLES IN 1-1/2"C

 EXISTING CABLE TRAY

 BETWEEN CONDUIT AND

TRANSITION CABLES

  SEE NOTE 4.

 CONTINUES UP CAT. 783B.

 1-1/4" HDPE INNERDUCT

(1) 24-FIBER CABLE IN

CABLE TRAY UNDER VIADUCT

INNERDUCT THROUGH EXISTING 

(1) 24-FIBER CABLE IN 1-1/4" HDPE 

CABLE TRAY UNDER VIADUCT

INNERDUCT THROUGH EXISTING 

(1) 24-FIBER CABLE IN 1-1/4" HDPE 

 EXISTING CABLE TRAY.  SEE NOTE 4.

 HDPE INNERDUCTS THROUGH

24-FIBER CABLES CONTINUE IN 1-1/4" CONTINUATION.

FCI-513 FOR 

CONDUIT. SEE DWG. 

FOLLOW EXISTING 

TO SIGNAL ROOM. 

 CONTROL HOUSE.  SEE NOTE 4.

 TRANSITION TO (1) 1-1/2"C TO ENTER

 INNERDUCTS IN EXISTING CABLE TRAY

(3) 24-FIBER CABLES IN HDPE

 NOTE 4.

 HDPE INNERDUCTS UP CAT. 783B.  SEE

24-FIBER CABLES CONTINUE IN 1-1/4"

5E CABLE FOR EACH CAMERA AND (2) #14 FOR EACH IR.

THREE (3) IR LIGHTS FOR EACH PTZ CAMERA.  PROVIDE (1) CAT 

PROVIDE TWO (2) IR LIGHTS FOR EACH FIXED CAMERA AND 5.

ROUTING PLAN.

AND ADDITIONAL DETAILS.  SEE DWG. FCI-341 FOR CABLE 

SEE DWG. FCI-619 FOR PECK BRIDGE FIBER DROP SCHEMATIC 4.

SEE DWG. FCI-514 FOR CAMERA SCHEDULE.3.

SECTION OF THE BRIDGE.

STRUCTURE.  DO NOT ATTACH ANY ITEMS TO THE MOVEABLE 

CONDUITS SHALL BE RUN ALONG UNDERSIDE OF VIADUCT 2.

FOR EXISTING CAMERA SYSTEM INFORMATION.

NEW CAMERAS ARE IN SERVICE.  SEE DWG. FCI-518 THRU FCI-521 

EXISTING CAMERA SYSTEM (NOT SHOWN) TO BE REMOVED AFTER 1.
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{ TRACK #1

{ BRIDGE
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{ RIVER PIER{ REST PIER

{ CHANNEL
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CAT. 783E

CAT. 783E

CAT. 783F

CAT. 783F

CAT. 784

CAT. 784

PB-11

PB-12

PB-10

PB-13

IR

IR

IR

IR

C

CAT. 783F

SHORELINE

FCI-511
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NEW HAVEN LINE
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SHORE PIER

{ EAST 
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TO NEW YORK

RR WEST

NEW HAVEN

RR EAST

PB-14

IR

IR

IR

IR

CAT. 784A

CAT. 785

PB-16

PB-15

PB-17

CAT. 786

CONNECTIC
UT

COORDIN
ATE G

RID

PECK BRIDGE RIVER CROSSING AND EAST APPROACH (VIADUCT C)

J

J

CAT. 784A

CAT. 785

CAT. 786

TRACK LEVEL EAST
PECK BRIDGE

CH

EN/MK

CABINET

EAST CCTV

{ TRACK #3

{ TRACK #1

{ TRACK #2

{ TRACK #4

(E) LIGHTING PANEL LP-3

IR

IR

NOTES:

PB-26

PB-27

SEE NOTE 4

SEE NOTE 4

ABUTMENT WALL.

ROUTE CONDUIT ALONG 

AREA UNDER BRIDGE

ABUTMENT, THROUGH VOID 

ROUTE CONDUIT OVER 

SEE DWG. FCI-512.

SOUTH OF LADDER.  

ABUTMENT WALL, 

LEVEL ALONG WEST 

DOWN TO FENDER 

ROUTE CONDUIT 

J

J

R

IN 1-1/4"C

(4) CAT 5E & (16) #12 

(6) CAT 5E IN 1-1/4"C
(3) #6 IN 3/4"C

24-FIBER CABLE IN 1-1/2"C

#14 IN 1-1/4"C

(4) CAT 5E & (18) 

CABINET

REMOTE SWITCH 

IN 1-1/4"C

(4) CAT 5E & (20) #14 

 #12 IN 3/4"C EACH

(1) CAT 5E & (4)

 #12 IN 3/4"C

(1) CAT 5E & (4)

 #12 IN 3/4"C

(1) CAT 5E & (4)

 1-1/4"C

(8) #14 & (16) #12 IN

IR LOCATION, SEE NOTE 5)

(TYP. FOR EACH PTZ CAMERA & 

(1) CAT 5E & (6) #14 IN 3/4"C

(6) #6 IN 1-1/4"C

BRIDGE.  SEE NOTES 6 AND 7.

CAT 783E TO WEST SIDE OF 

24-FIBER CABLE CONTINUES UP 

 SEE NOTE 5)

 UNLESS OTHERWISE NOTED,

 CAMERA & IR LOCATION

 3/4"C (TYP. FOR EACH FIXED

(1) CAT 5E & (4) #14 IN

 SMFO IN 1-1/2"C

(2) 4-STRAND

INNERDUCT UP CAT. 783E.

TRANSITION FIBER FROM CONDUIT TO 1-1/4" HDPE 7.

ROUTING PLAN.

ADDITIONAL DETAILS.  SEE DWG. FCI-341 FOR CABLE 

SEE DWG. FCI-619 FOR FIBER DROP SCHEMATIC AND 6.

OTHERWISE NOTED.  

CAMERA AND (2) #14 FOR EACH IR UNLESS 

CAMERA.  PROVIDE (1) CAT 5E CABLE FOR EACH 

CAMERA AND THREE (3) IR LIGHTS FOR EACH PTZ 

PROVIDE TWO (2) IR LIGHTS FOR EACH FIXED 5.

GATES BELOW VIADUCT.

CAMERAS PB-26 AND PB-27 FOR VIEWING ENTRY 4.

SEE DWG. FCI-514 FOR CAMERA SCHEDULE.3.

SIGNAL CABLES UNDER BRIDGE.

CONDUITS DO NOT INTERFERE WITH FLEXIBLE 

MOVEABLE SECTION OF THE BRIDGE.  ENSURE 

VIADUCT STRUCTURE.  DO NOT ATTACH ANY ITEMS TO 

CONDUITS SHALL BE RUN ALONG UNDERSIDE OF 2.

CAMERA SYSTEM INFORMATION.

SEE DWG. FCI-518 THRU FCI-521 FOR EXISTING 

REMOVED AFTER NEW CAMERAS ARE IN SERVICE.  

EXISTING CAMERA SYSTEM (NOT SHOWN) TO BE 1.
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FENDER LEVEL
PECK BRIDGE

CAT. 783B

CAT. 783B

PB-24

PB-23

IR

IR

{ TRUNNION

PB-18

IR

NEW HAVEN

RR EAST

TO NEW YORK

RR WEST
{ CHANNEL

PEQUONNOCK RIVER PB-19

IR

PB-20

IR

PB-21

IR

PB-22

IR

{ REST PIER

PECK BRIDGE FENDER LEVEL

CONNECTIC
UT

COORDIN
ATE G

RID

CH

EN/MK

{ TRACK #3 ABOVE

{ TRACK #1 ABOVE

{ BRIDGE ABOVE

{ TRACK #2 ABOVE

{ TRACK #4 ABOVE

J

J

J

J

(10) #14 IN 1"C

(2) CAT 5E &

NOTES:

J

(2) CAT 5E & (10) #14 IN 1"C 

(1) CAT 5E & (6) #14 IN 3/4"C

SEE DWG. FCI-511.

RUN SOUTH OF EXISTING LADDER.

UP TO UNDERSIDE OF VIADUCT. 

(20) #14 IN 1-1/4"C

(4) CAT 5E & 

(12) #14 IN 1"C

(2) CAT 5E &

SEE DWG. FCI-513.

 CONTROL HOUSE BASEMENT.

CONDUIT CONTINUES TO

1-1/4"C INSIDE BUILDING

(3) CAT 5E & (18) #14 IN 

IR.  

CAT 5E CABLE FOR EACH CAMERA AND (2) #14 FOR EACH 

THREE (3) IR LIGHTS FOR EACH PTZ CAMERA.  PROVIDE (1) 

PROVIDE TWO (2) IR LIGHTS FOR EACH FIXED CAMERA AND 3.

SEE DWG. FCI-514 FOR CAMERA SCHEDULE.2.

THRU FCI-521 FOR EXISTING CAMERA SYSTEM INFORMATION.

AFTER NEW CAMERAS ARE IN SERVICE.  SEE DWG. FCI-518 

EXISTING CAMERA SYSTEM (NOT SHOWN) TO BE REMOVED 1.

IR LOCATION, SEE NOTE 3)

(TYP. FOR EACH FIXED CAMERA & 

(1) CAT 5E & (4) #14 IN 3/4"C 

IR LOCATION, SEE NOTE 3)

(TYP. FOR EACH PTZ CAMERA & 

(1) CAT 5E & (6) #14 IN 3/4"C 
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PHASE 2
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UPGRADE FOR SECURITY
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CONTROL HOUSE
FLOOR PLANS

EL. +41.0 EL. +32.25

UP

DN

NORTH DRIVE NORTH MCC

UPS PLC

PP

PBP

LBP

T-L

SOUTH DRIVE SOUTH MCC

ELECTRICAL ROOM

FIN. FLOOR EL. +36.0

CONTROL ROOM

FIN. FLOOR EL. +46.625

FE

RACK

WF
CONTROL DESK

TABLE

EL +41.0

SIGNAL ROOM

FIN. FLOOR EL. +23.5

UPDN

EL +19.125 EL +27.875

EL. +14.75

UP

FIN. FLOOR EL. +11.0

C
O

N
N
E
C
T
IC

U
T

C
O
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IN

A
T
E
 
G
R
ID

SEE NOTE 1.

NEW WORKSTATION AT CONTROL DESK.

PANEL LP-2

CH

EXISTING CCTV RACK.  SEE NOTE 2.

FOLLOW EXISTING CONDUIT.

UP TO ELECTRICAL ROOM, PANEL LP-2. 

SEE DWG. FCI-512.

CONTINUES TO WEST FENDER CAMERAS.
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(3) #2 IN 1"C

EN/MK

DN

TO SIGNAL ROOM

(3) #2 IN 1"C DOWN

(3) CAT 5E & (18) #14 IN 1-1/4"C

APPROACH.  SEE DWG. FCI-510.

CONTINUES TO WEST

DOWN TO STORAGE ROOM

NOTES:

(3) CAT 5E & (12) #14 IN 1-1/4"C

(3) CAT 5E & (12) #14 IN 1-1/4"C UP TO SIGNAL ROOM

(3) 24-FIBER CABLES IN 1-1/2"C

(3) 24-FIBER CABLES IN 1-1/2"C UP TO SIGNAL ROOM

STORAGE ROOM (BASEMENT)

RACK LAYOUTS.

REFER TO DWG. FCI-517 FOR EXISTING AND FINAL 2.

SWITCH IN CCTV RACK.  USE EXISTING CONDUIT.

RUN CAT 5E UTP CABLE FROM NEW WORKSTATION TO 1.
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CAMERA SCHEDULE

PECK BRIDGE

NOTES:

CAMERA ON SAME SIDE AS IR.

CANNOT BE USED, USE FCI-646 DETAIL 1 AND MOUNT 

OUTSIDE DYNAMIC TRAIN ENVELOPE.  IF FCI-646 DETAIL 2 

ENVELOPE.  ALL DEVICES SHALL REMAIN AT LEAST 2" 

FIELD VERIFY CLEARANCE FROM DYNAMIC TRAIN 4.

CONTRACTOR.

PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE 

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-515 FOR DEVICE CONNECTIVITY DIAGRAM.2. 

SEE DWG. FCI-510 TO FCI-512 FOR DEVICE LAYOUT.1. 

SIGN.

COORDINATE CAMERA HEIGHT WITH BRIDGE OPERATION 8.

WEST) ARE RAILROAD DIRECTIONS.

DIRECTIONS REFERENCED (NORTH, SOUTH, EAST AND 7.

CONTROL HOUSE DOOR.

CAN VIEW WALKWAY, APPROACH TO CONTROL HOUSE, AND 

LIGHT POLES.  ENSURE CAMERA IS NOT OBSTRUCTED AND 

COORDINATE FINAL MOUNTING LOCATION WITH EXISTING 6.

EXISTING AND FUTURE SIGNAL EQUIPMENT.

COORDINATE FINAL CAMERA AND POLE LOCATIONS WITH 5.

CAMERA NUMBER DESCRIPTION FIXED OR PTZ MOUNTING TYPE MOUNTING DETAIL
(SEE NOTE 3)

MOUNTING HEIGHT
DOME COVER IR TYPE NUMBER OF IR LENS NOTES

PB-01 WEST APPROACH TRACK 3 FIXED CAT POLE - TYPE 2 FCI-646, DETAIL 2 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm
OF CAT POLE, SEE NOTE 4

MOUNT CAM ON SOUTH FACE/IR ON WEST FACE

PB-02 WEST APPROACH TRACKS 1/2 FIXED POLE TYPE B FCI-640, DETAIL 1 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm SEE NOTE 5

PB-03 WEST APPROACH TRACK 4 FIXED CAT POLE - TYPE 2 FCI-646, DETAIL 2 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm
OF CAT POLE, SEE NOTE 4

MOUNT CAM ON NORTH FACE/IR ON WEST FACE

PB-04 WEST APPROACH TRACKS 1/2 FIXED POLE TYPE B FCI-640, DETAIL 1 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm SEE NOTE 5

PB-05 WEST APPROACH TRACK 3 FIXED CAT POLE - TYPE 2 FCI-646, DETAIL 2 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm
OF CAT POLE, SEE NOTE 4

MOUNT CAM ON SOUTH FACE/IR ON WEST FACE

PB-06 WEST APPROACH TRACKS 1/2 FIXED CAT POLE - TYPE 1 FCI-646, DETAIL 1 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm MOUNT CAM AND IR ON WEST FACE OF CAT POLE

PB-07 WEST APPROACH TRACK 4/STAIRWAY FIXED CAT POLE - TYPE 2 FCI-646, DETAIL 2 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm
OF CAT POLE, SEE NOTE 4

MOUNT CAM ON NORTH FACE/IR ON WEST FACE

PB-08 WEST APPROACH TRACKS 1/2 PTZ CAT POLE - TYPE 1 FCI-646, DETAIL 1 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 3 4.4-132mm MOUNT CAM AND IR ON EAST FACE OF CAT POLE

PB-09 WEST APPROACH TRACK 4/BUILDING ENTRANCE FIXED CAT POLE - TYPE 2 FCI-646, DETAIL 2 10'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm
OF CAT POLE, SEE NOTES 4 AND 6

MOUNT CAM ON NORTH FACE/IR ON EAST FACE

PB-10 EAST APPROACH TRACKS 1/2 PTZ CAT POLE - TYPE 1 FCI-646, DETAIL 1 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 3 4.4-132mm MOUNT CAM AND IR ON WEST FACE OF CAT POLE

PB-11 EAST APPROACH TRACK 3 FIXED CAT POLE - TYPE 2 FCI-646, DETAIL 2 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm
OF CAT POLE, SEE NOTE 4

MOUNT CAM ON SOUTH FACE/IR ON EAST FACE

PB-12 EAST APPROACH TRACKS 1/2 FIXED CAT POLE - TYPE 1 FCI-646, DETAIL 1 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm MOUNT CAM AND IR ON EAST FACE OF CAT POLE

PB-13 EAST APPROACH TRACK 4 FIXED CAT POLE - TYPE 2 FCI-646, DETAIL 2 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm
OF CAT POLE, SEE NOTE 4

MOUNT CAM ON NORTH FACE/IR ON EAST FACE

PB-14 EAST APPROACH TRACKS 1/2 FIXED POLE TYPE B FCI-640, DETAIL 1 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm

PB-15 EAST APPROACH TRACK 3 FIXED CAT POLE - TYPE 2 FCI-646, DETAIL 2 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm
OF CAT POLE, SEE NOTE 4

MOUNT CAM ON SOUTH FACE/IR ON EAST FACE

PB-16 EAST APPROACH TRACKS 1/2 FIXED POLE TYPE B FCI-640, DETAIL 1 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm

PB-17 EAST APPROACH TRACK 4 FIXED CAT POLE - TYPE 2 FCI-646, DETAIL 2 9'-0" ABOVE WALKWAY CLEAR 940nm (COVERT) 2 3-9mm
OF CAT POLE, SEE NOTE 4

MOUNT CAM ON NORTH FACE/IR ON EAST FACE

PB-18 NORTHWEST FENDER PTZ FENDER POLE FCI-645, DETAIL 3 8'-0" ABOVE FENDER CLEAR 850nm 3 4.4-132mm

PB-19 NORTHEAST FENDER PTZ FENDER POLE FCI-645, DETAIL 3 SEE NOTE 8 CLEAR 850nm 3 4.4-132mm

PB-20 NORTHEAST FENDER INTO CHANNEL FIXED FENDER POLE FCI-645, DETAIL 3 8'-0" ABOVE FENDER CLEAR 850nm 2 3-9mm

PB-21 SOUTHEAST FENDER INTO CHANNEL FIXED FENDER POLE FCI-645, DETAIL 3 8'-0" ABOVE FENDER CLEAR 850nm 2 3-9mm

PB-22 SOUTHEAST FENDER PTZ FENDER POLE FCI-645, DETAIL 3 8'-0" ABOVE FENDER CLEAR 850nm 3 4.4-132mm

PB-23 SOUTHWEST FENDER PTZ FENDER POLE FCI-645, DETAIL 3 8'-0" ABOVE FENDER CLEAR 850nm 3 4.4-132mm

PB-24 SOUTHWEST FENDER PTZ FENDER POLE FCI-645, DETAIL 3 8'-0" ABOVE FENDER CLEAR 850nm 3 4.4-132mm

PB-25 WEST APPROACH DRIVEWAY FIXED STAIRCASE FCI-645, DETAIL 1 6'-0" ABOVE 2ND LANDING CLEAR 850nm 2 3-9mm

PB-26 EAST APPROACH, NORTH DRIVEWAY FIXED CAT POLE - TYPE 1 FCI-646, DETAIL 1
WALKWAY

APPROX. LEVEL WITH
CLEAR 940nm (COVERT) 2 3-9mm

AIM DOWN TOWARDS GATE/STREET

MOUNT CAM AND IR ON EAST FACE OF CAT POLE

PB-27 EAST APPROACH, SOUTH DRIVEWAY FIXED CAT POLE - TYPE 1 FCI-646, DETAIL 1
WALKWAY

APPROX. LEVEL WITH
CLEAR 940nm (COVERT) 2 3-9mm

AIM DOWN TOWARDS GATE/STREET

MOUNT CAM AND IR ON EAST FACE OF CAT POLE
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PB-01

IR POWER SUPPLY

IR

CCTV RACK

BASEMENT 

IRPB-03

IRPB-06

IRPB-08

PB-18

PB-23

PB-12

PB-10PB-11 PB-13

PB-24

PB-19

PB-22

CONTROL ROOM

WORKSTATION

CISCO IE4000

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

 PATCH CABLE

2-STRAND SMFO

PATCH CABLE

2-STRAND SMFO 

PB-05

PB-06

PB-08

PB-01

PB-02

PB-03

PB-04

(18) #14

WEST APPROACH

WEST APPROACH

PB-07

PB-09

PB-25

FENDER

WEST

FENDER

WEST

APPROACH

WEST 

APPROACH

WEST

IR POWER SUPPLY

PB-02IR

IR PB-04

IR PB-05

(6) #14

(12) #14

NOTED)

OTHERWISE 

EACH IR UNLESS 

(4) #14 (TYP. FOR 

CISCO IE4000

POE SURGE SUPPRESSION

(SEE NOTE 3)

PATCH PANEL

144-PORT SM FIBER 

 PATCH CABLE

2-STRAND SMFO

PATCH CABLE

2-STRAND SMFO 

(QTY. 3)

PTZ POWER SUPPLY

(QTY. 3)

60W POE POWER INJECTOR

IR POWER SUPPLY

IR POWER SUPPLY

PB-24IR

IR PB-18

IR PB-07

PB-23 IR

IRPB-25

IRPB-09

(14) #14

(16) #14

(6) #14

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

 PATCH CABLE

2-STRAND SMFO

POE SURGE SUPPRESSION

IRPB-10

IRPB-11

IRPB-13

PB-12IR

IR PB-26

IR PB-27

(16) #14

IR PB-15

IR PB-17

IR PB-22 IR PB-20

FENDER

EAST

APPROACH

EAST

(6) #14

PB-20 PB-21

CABINET

EAST CCTV 

24-STRAND SMFO

CABINET

WEST CCTV 

(QTY. 3)

PTZ POWER SUPPLY

(QTY. 3)

60W POE POWER INJECTOR

24-STRAND SMFO

IRPB-14

IRPB-16

IRPB-19

IRPB-21

(5) CAT 5E (3) CAT 5E

 PTZ CAMERA)

 (ONE PER

CAT 5E UTP
FIXED CAMERA)

CAT 5E UTP (ONE PER 

PTZ CAMERA)

CAT 5E UTP (ONE PER

CISCO IE4000

CISCO IE4000

POE SURGE SUPPRESSION

(EAST APPROACH)

REMOTE SWITCH CABINET 

PB-17

PB-26

PB-27

PB-14

PB-15

PB-16

EAST APPROACH

(6) CAT 5E

(8) #12 & (10) #14

(8) #12 & (6) #14

(14) #14

(4) #12 EA. (4) #12 EA.

(6) #14 EA.

(6) #14 EA.

(6) CAT 5E

 PER PTZ CAMERA)

CAT 5E UTP (ONE

PER CAMERA)

CAT 5E UTP (ONE 

PTZ CAMERA)

CAT 5E UTP (ONE PER 

(7) CAT 5E

 CAMERA)

 (FOR PTZ

CAT 5E UTP FIXED CAMERA)

CAT 5E UTP (ONE PER 

PTZ CAMERA)

CAT 5E UTP (FOR 

BRIDGEPORT NODE HOUSE BY OTHERS

SOUTH SIDE 144-STRAND SMFO EAST TOWARDS 

BRIDGEPORT NODE HOUSE BY OTHERS

NORTH SIDE 144-STRAND SMFO EAST TOWARDS 

FAIRFIELD NODE HOUSE BY OTHERS

SOUTH SIDE 144-STRAND SMFO WEST TOWARDS 

TOWARDS FAIRFIELD NODE HOUSE BY OTHERS

NORTH SIDE 144-STRAND SMFO WEST 

 INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED BY OTHERS,

INSTALLED BY CONTRACTOR

24-STRAND SMFO FURNISHED BY OTHERS, 

CAT 5E UTP

EACH CAMERA)

(TYP. FOR 

(1) CAT 5E 

(1) 4-STRAND SMFO

(1) 4-STRAND SMFO

IR POWER SUPPLY

IR POWER SUPPLY

(SET TO 28V)

IR POWER SUPPLY 

(SET TO 28V)

IR POWER SUPPLY 

RING CUT/SPLICE BY MNR (TYP.)

WORKSTATION)

FIXED CAMERA AND 

CAT 5E UTP (ONE PER 
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DEVICE CONNECTIVITY

PECK BRIDGE

OTHERWISE NOTED.

SET ALL IR POWER SUPPLIES TO 24VAC UNLESS 5.

BRIDGE AND ADDITIONAL DETAILS.

SEE DWG. FCI-619 FOR FIBER DROP SCHEMATIC AT PECK 4.

DIAGRAM.

SYSTEM CONNECTIVITY.  SEE DWG. FCI-605 FOR NETWORK 

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPLETE 3.

2.     SEE DWG. FCI-510 TO FCI-512 FOR DEVICE LAYOUTS.

SEE DWG. FCI-601 FOR BACKBONE FIBER ARCHITECTURE.1.

NOTES:
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1

3

5

7

9

11

13

15

AIR CONDITIONER

WATER COOLER/MICROWAVE

CONSOLE LIGHT - HEATER/RECEPT

CONTROL ROOM RECEPT

ELECTRIC ROOM LIGHTS

30

15

15

20

LOCATION: CONTROL BUILDING ELECTRICAL ROOM

120/208VAC, 3 PHASE, 4 WIRE

CKTTRIPSERVICE

CONTROL ROOM LIGHTS

ELECTRIC ROOM RECEPT/FAN

20

17

19

21

SIGNAL ROOM RECEPT

SIGNAL ROOM LIGHTS

STORAGE ROOM LIGHTS

20

23

25

27

EXISTING LOAD

STORAGE ROOM RECEPT/FAN

EXISTING CAMERAS

20

29
20

20

20

20

20

20

2

4

6

8

10

12

14

16

NORTH MACHINE LIGHTS

SOUTH MACHINE LIGHTS

NORTH AND SOUTH MACHINE RECEPT

NORTH TRUNNION

SOUTH TRUNNION

NORTH PIT LIGHTS

CENTER TRUNNION

SOUTH PIT LIGHTS

20

20

CKT TRIP SERVICE

18

20

PIT RECEPTACLES

FIRE ALARM PANEL

22

24

EXISTING LOAD

STAIRWAY LIGHTS

26

28

FLOOD LIGHTS

EXISTING LOAD

20

20

20

20

20

20

20

20

20

20

20

20

PECK BRIDGE CONTROL BUILDING

PANEL LP-2

30 30

1 2

3 4

5 6

7 8

9 10

11 12

MAIN BREAKER

EXISTING LOAD

RECEPTACLES

EXISTING LOAD

EXISTING CAMERAS

EXISTING LOAD

HEATERS

ATC

LIGHTS

EXISTING LOAD

30

30

20

30

CKT TRIP SERVICECKTTRIPSERVICE

HEATERS

EXISTING LOAD

20

SPACE

20

15

20

20

20

15

15

30

NOTES:

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHTS

PANEL LP-2

WEST CCTV CABINET

10A

BASEMENT CCTV RACK

SUPPLY

IR POWER 

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHTS

PANEL LP-3

EAST CCTV CABINET

SUPPLY

IR POWER 

SEE NOTE 1

SEE NOTE 1

PANEL LP-3

PECK BRIDGE EAST SIDE

LOCATION: SOUTHEAST SIDE OF BRIDGE NEAR CAT 783E

MAIN BREAKER: 30A

120/208VAC, 3 PHASE, 4 WIRE

10A

10A

SUPPLY

IR POWER 

10A
SUPPLY

PTZ POWER 

SUPPLY

IR POWER 

SUPPLY

IR POWER 

SUPPLY

IR POWER 

SUPPLY

IR POWER 

10A

SUPPLY

PTZ POWER 

SUPPLY

PTZ POWER 

SUPPLY

PTZ POWER 

(3)#2

(3)#6

SUPPLY

IR POWER 

SUPPLY

IR POWER 

SUPPLY

IR POWER 

10A

IE4000

CISCO

10A

SUPPLY

PTZ POWER 

SUPPLY

PTZ POWER 

SUPPLY

PTZ POWER 

SEE NOTE 2

SWITCHES

DOOR

SWITCHES

DOOR

SUPPRESSION

SURGE 

15A

THERMOSTAT HEATER

10A

15A

THERMOSTAT HEATER

10A

EAST CCTV CABINET IR POWER

20 SEE NOTE 3EAST CCTV CABINET & REMOTE CABINET

EXISTING BREAKERS.

SHALL BE OF SAME TYPE AND AIC RATING AS 

FURNISH AND INSTALL 20A BREAKER.  BREAKER 3.

MODIFY EXISTING POWER FEED TO RACK.2.

EXISTING BREAKERS.

SHALL BE OF SAME TYPE AND AIC RATING AS 

FURNISH AND INSTALL 30A BREAKER.  BREAKER 1.

3A

10A

10A

10A

10A

(3)#6

SUPPLY

IR POWER 

SUPPLY

IR POWER 

10A

20A MAIN 10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHT

SWITCH

DOOR

SUPPRESSION

SURGE 

3A

 REMOTE SWITCH CABINET (EAST APPROACH)

(3)#6

(3)#6

3A

10A

MAIN

20A

30A MAIN
SUPPRESSION

SURGE 

20A MAIN
SUPPRESSION

SURGE 

30A MAIN
SUPPRESSION

SURGE 

3A

THERMOSTAT FAN

FANTHERMOSTAT

WEST CCTV CABINET

10A

10A

10A

10A
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POWER DISTRIBUTION

NOT TO SCALE

NOT TO SCALE

2

FCI-516

PECK BRIDGE POWER DISTRIBUTION

1

FCI-516

PECK BRIDGE POWER PANEL SCHEDULES
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PECK BRIDGE
RACK LAYOUTS

NOT TO SCALE

1

FCI-517

EXISTING PECK BRIDGE RACK LAYOUT

NOT TO SCALE

2

FCI-517

FINAL PECK BRIDGE RACK LAYOUT

PARTS LIST

DESCRIPTIONQTY.
NO.

ITEM 

5U

NOTES:

CABINET INTERIOR

35U

30U

25U

20U

15U

10U

1

2

1

3

4 CISCO IE4000 POE NETWORK SWITCH

3

5

6

CIRCUIT BREAKERSAS REQUIRED

1

7

8

9

TERMINAL BLOCKS

10

1 GROUND BUS BAR

POE SURGE SUPPRESSION

CABLE MANAGEMENT PANELS

60W POE INJECTOR

PTZ POWER SUPPLY3

11

SEE NOTE 4

5U

2

GNGNGNGNGNGN BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

WH

 

WH

 

WH

 

WHWHWHGNGNGNGNGNGN

               

WH

 

WH

 

WH

 

WHWHWH

   

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

CABINET INTERIOR

35U

30U

25U

20U

15U

10U

9

11

12

1

3

2

76

(DOOR REMOVED)

PATCH PANEL

EXISTING MM FIBER 

MEDIA CONVERTERS

EXISTING PELCO 

EXISTING PELCO DVR

(DOOR REMOVED)

2 IR POWER SUPPLY

(SLIDING TYPE)

144-PORT FIBER OPTIC PATCH PANEL WITH SPLICE TRAYS 

4 5

1

1

1 170W CISCO POWER SUPPLY

8

8

12

113

AS NEEDED

TAMPER SWITCH (NOT SHOWN, SEE NOTE 8)

GNGNGNGNGNGNGNGNGNGNGNGN

            

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

WH

 

WH

 

WH

 

WHWHWH

   

WH

 

WH

 

WH

 

WHWHWH

   

POWER SURGE SUPPRESSION (NOT SHOWN)

AS NEEDED

1. EXISTING SYSTEM SHALL REMAIN OPERATIONAL UNTIL NEW 

SYSTEM IS IN PLACE, TESTED, AND COMMISSIONED.  

CONTRACTOR SHALL COORDINATE ALL PHASING WITH MNR 

AND SUBMIT DETAILED STAGING AND PHASING PLAN FOR 

APPROVAL BY THE ENGINEER.  PROVIDE ALL TEMPORARY 

RELOCATIONS AND WIRING REQUIRED TO KEEP THE SYSTEM 

OPERATIONAL.  CONTRACTOR SHALL MINIMIZE DISRUPTIONS TO 

THE EXISTING SYSTEM.

2. UPON SUCCESSFUL INSTALLATION AND COMMISSIONING OF 

THE NEW SYSTEM, THE CONTRACTOR SHALL COMPLETELY 

REMOVE THE EXISTING SYSTEM.  PROVIDE THE ENGINEER 

WITH A DETAILED INVENTORY OF ALL COMPONENTS TO BE 

REMOVED.  THE CONTRACTOR SHALL PACKAGE AND DELIVER 

ANY COMPONENTS REQUESTED BY THE RAILROAD OR 

DEPARTMENT.  ALL OTHER COMPONENTS SHALL BE PROPERLY 

DISPOSED OF BY THE CONTRACTOR.  RESTORE ALL SURFACES 

IMPACTED BY REMOVED COMPONENTS TO MATCH THE 

SURROUNDING AREAS.

3. REUSE EXISTING RACK FOR NEW EQUIPMENT.  LAYOUTS ARE 

REPRESENTATIVE OF EQUIPMENT ONLY.  VERIFY ALL FIELD 

CONDITIONS BEFORE STARTING WORK.

4. DRAWING DEPICTS TYPICAL PARTS REQUIRED FOR CCTV 

RACK.  CONTRACTOR SHALL SUBMIT FINAL CABINET LAYOUTS, 

MOUNTING DETAILS, AND WIRING DIAGRAMS FOR APPROVAL 

BY THE ENGINEER.

5. EQUIPMENT WITHIN THE ENCLOSURE SHALL BE CLEARLY 

LABELED.  PROVIDE DRAWING POCKET WITH COMPLETE, 

APPROVED WIRING DIAGRAMS WITHIN ENCLOSURE.

6. FURNISH AND INSTALL ALL MOUNTING BRACKETS, HARDWARE, 

OFFSETS, ETC. REQUIRED TO INSTALL THE EQUIPMENT.  ENSURE 

PROPER CLEARANCE IS PROVIDED BETWEEN DOORS AND 

EQUIPMENT FOR CABLING.  PROVIDE OFFSET BRACKETS AS 

NECESSARY FOR PROPER INSTALLATION.

7. EQUIPMENT INSTALLED IN THE RACK THAT REQUIRES REAR 

ACCESS SHALL BE INSTALLED ON SLIDE RAILS.

8. WIRE TAMPER SWITCH TO IE4000 ALARM INPUTS FOR NMS 

MONITORING.
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CAT. 783A

CAT. 783A
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{ WEST SHORE PIER

BRIDGE ACCESS STAIRWAY

PEQUONNOCK RIVER

{ TRACK #1

{ BRIDGE

{ TRACK #2

{ TRACK #4

{ TRACK #3

{ TRACK #3

{ TRACK #1

{ TRACK #2

{ TRACK #4

TRACK LEVEL WEST

CH

EN/MK

SEE NOTE 5

IR

PECK BRIDGE WEST APPROACH (VIADUCT B) AND RIVER CROSSING

EXISTING CAMERA SYSTEM

NOTES:

(TRACK) LEVEL.

TO ELECTRICAL ROOM ON MAIN 

BASEMENT.  POWER CONTINUES 

TO EXISTING CCTV RACK IN 

FIBER OPTIC CABLE CONTINUES 

TO CONTROL HOUSE.  EXISTING 

PECK BRIDGE EXISTING

DWG. FCI-521.

ADDITIONAL POWER SUPPLIES AND DEVICES ARE PRESENT.  REFER TO 6.

EAST SIDE OF BRIDGE.

EXISTING FIBER RUNS UP CAT 783B AND CONTINUES AERIALLY TO 5.

SURROUNDING AREAS.

SURFACES IMPACTED BY REMOVED COMPONENTS TO MATCH THE 

PROPERLY DISPOSED OF BY THE CONTRACTOR.  RESTORE ALL 

RAILROAD OR DEPARTMENT.  ALL OTHER COMPONENTS SHALL BE 

PACKAGE AND DELIVER ANY COMPONENTS REQUESTED BY THE 

ALL COMPONENTS TO BE REMOVED.  THE CONTRACTOR SHALL 

SYSTEM.  PROVIDE THE ENGINEER WITH A DETAILED INVENTORY OF 

SYSTEM, THE CONTRACTOR SHALL COMPLETELY REMOVE THE EXISTING 

UPON SUCCESSFUL INSTALLATION AND COMMISSIONING OF THE NEW 4.

EXISTING FIELD CONDITIONS.

EXISTING CONDUIT ROUTE SHOWN IS APPROXIMATE.  VERIFY ALL 3.

VIEWS.

EXISTING CAMERAS NEEDED TO MAINTAIN EXISTING FIELD OF 

EXISTING VIEWS.  CONTRACTOR SHALL TEMPORARILY RELOCATE ANY 

ENSURE INSTALLATION OF NEW CAMERAS DOES NOT BLOCK 2.

DISRUPTIONS TO THE EXISTING SYSTEM.

KEEP THE SYSTEM OPERATIONAL.  CONTRACTOR SHALL MINIMIZE 

PROVIDE ALL TEMPORARY RELOCATIONS AND WIRING REQUIRED TO 

STAGING AND PHASING PLAN FOR APPROVAL BY THE ENGINEER.  

COORDINATE ALL PHASING WITH MNR AND SUBMIT A DETAILED 

IS IN PLACE, TESTED, AND COMMISSIONED.  CONTRACTOR SHALL 

EXISTING SYSTEM SHALL REMAIN OPERATIONAL UNTIL NEW SYSTEM 1.
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TO NEW YORK
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NEW HAVEN

RR EAST

CAT. 784A

CAT. 785

CAT. 786

CONNECTIC
UT

COORDIN
ATE G
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CAT. 784A

CAT. 785

CAT. 786

CH

EN/MK

SEE DWG. FCI-520.

DOWN TO FENDER LEVEL.

{ TRACK #3

{ TRACK #1

{ TRACK #2

{ TRACK #4

(E) LIGHTING PANEL LP-3

NOTES:

SEE NOTE 5.

J

PECK BRIDGE EXISTING
TRACK LEVEL EAST

PECK BRIDGE RIVER CROSSING AND EAST APPROACH (VIADUCT C)

EXISTING CAMERA SYSTEM

DWG. FCI-521.

ADDITIONAL POWER SUPPLIES AND DEVICES ARE PRESENT.  REFER TO 6.

WEST SIDE OF BRIDGE.

EXISTING FIBER RUNS UP CAT 783E AND CONTINUES AERIALLY TO 5.

SURROUNDING AREAS.

SURFACES IMPACTED BY REMOVED COMPONENTS TO MATCH THE 

PROPERLY DISPOSED OF BY THE CONTRACTOR.  RESTORE ALL 

RAILROAD OR DEPARTMENT.  ALL OTHER COMPONENTS SHALL BE 

PACKAGE AND DELIVER ANY COMPONENTS REQUESTED BY THE 

ALL COMPONENTS TO BE REMOVED.  THE CONTRACTOR SHALL 

SYSTEM.  PROVIDE THE ENGINEER WITH A DETAILED INVENTORY OF 

SYSTEM, THE CONTRACTOR SHALL COMPLETELY REMOVE THE EXISTING 

UPON SUCCESSFUL INSTALLATION AND COMMISSIONING OF THE NEW 4.

EXISTING FIELD CONDITIONS.

EXISTING CONDUIT ROUTE SHOWN IS APPROXIMATE.  VERIFY ALL 3.

VIEWS.

EXISTING CAMERAS NEEDED TO MAINTAIN EXISTING FIELD OF 

EXISTING VIEWS.  CONTRACTOR SHALL TEMPORARILY RELOCATE ANY 

ENSURE INSTALLATION OF NEW CAMERAS DOES NOT BLOCK 2.

DISRUPTIONS TO THE EXISTING SYSTEM.

KEEP THE SYSTEM OPERATIONAL.  CONTRACTOR SHALL MINIMIZE 

PROVIDE ALL TEMPORARY RELOCATIONS AND WIRING REQUIRED TO 

STAGING AND PHASING PLAN FOR APPROVAL BY THE ENGINEER.  

COORDINATE ALL PHASING WITH MNR AND SUBMIT A DETAILED 

IS IN PLACE, TESTED, AND COMMISSIONED.  CONTRACTOR SHALL 

EXISTING SYSTEM SHALL REMAIN OPERATIONAL UNTIL NEW SYSTEM 1.
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SCALE IN FEET
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{ TRACK #3 ABOVE

{ TRACK #1 ABOVE

{ BRIDGE ABOVE

{ TRACK #2 ABOVE

{ TRACK #4 ABOVE

J

J

NOTES:

PECK BRIDGE FENDER LEVEL

EXISTING CAMERA SYSTEM

SEE DWG. FCI-519.

UP TO UNDERSIDE OF VIADUCT.

CONDUIT CONTINUES CONTROL HOUSE

PECK BRIDGE EXISTING
FENDER LEVEL

DWG. FCI-521.

ADDITIONAL POWER SUPPLIES AND DEVICES ARE PRESENT.  REFER TO 5.

SURROUNDING AREAS.

SURFACES IMPACTED BY REMOVED COMPONENTS TO MATCH THE 

PROPERLY DISPOSED OF BY THE CONTRACTOR.  RESTORE ALL 

RAILROAD OR DEPARTMENT.  ALL OTHER COMPONENTS SHALL BE 

PACKAGE AND DELIVER ANY COMPONENTS REQUESTED BY THE 

ALL COMPONENTS TO BE REMOVED.  THE CONTRACTOR SHALL 

SYSTEM.  PROVIDE THE ENGINEER WITH A DETAILED INVENTORY OF 

SYSTEM, THE CONTRACTOR SHALL COMPLETELY REMOVE THE EXISTING 

UPON SUCCESSFUL INSTALLATION AND COMMISSIONING OF THE NEW 4.

EXISTING FIELD CONDITIONS.

EXISTING CONDUIT ROUTE SHOWN IS APPROXIMATE.  VERIFY ALL 3.

VIEWS.

EXISTING CAMERAS NEEDED TO MAINTAIN EXISTING FIELD OF 

EXISTING VIEWS.  CONTRACTOR SHALL TEMPORARILY RELOCATE ANY 

ENSURE INSTALLATION OF NEW CAMERAS DOES NOT BLOCK 2.

DISRUPTIONS TO THE EXISTING SYSTEM.

KEEP THE SYSTEM OPERATIONAL.  CONTRACTOR SHALL MINIMIZE 

PROVIDE ALL TEMPORARY RELOCATIONS AND WIRING REQUIRED TO 

STAGING AND PHASING PLAN FOR APPROVAL BY THE ENGINEER.  

COORDINATE ALL PHASING WITH MNR AND SUBMIT A DETAILED 

IS IN PLACE, TESTED, AND COMMISSIONED.  CONTRACTOR SHALL 

EXISTING SYSTEM SHALL REMAIN OPERATIONAL UNTIL NEW SYSTEM 1.
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DEVICE CONNECTIVITY

PECK BRIDGE EXISTING SYSTEM

NOTES:

REFER TO DWG. FCI-518 THRU FCI-520 FOR EXISTING DEVICE LOCATIONS.5. 

AREAS.

SURFACES IMPACTED BY REMOVED COMPONENTS TO MATCH THE SURROUNDING 

SHALL BE PROPERLY DISPOSED OF BY THE CONTRACTOR.  RESTORE ALL 

REQUESTED BY THE RAILROAD OR DEPARTMENT.  ALL OTHER COMPONENTS 

REMOVED.  THE CONTRACTOR SHALL PACKAGE AND DELIVER ANY COMPONENTS 

THE ENGINEER WITH A DETAILED INVENTORY OF ALL COMPONENTS TO BE 

THE CONTRACTOR SHALL COMPLETELY REMOVE THE EXISTING SYSTEM.  PROVIDE 

UPON SUCCESSFUL INSTALLATION AND COMMISSIONING OF THE NEW SYSTEM, 4.

EXISTING CONDITIONS MAY VARY.  VERIFY ALL EXISTING FIELD CONDITIONS.3.

TO MAINTAIN EXISTING FIELD OF VIEWS.

CONTRACTOR SHALL TEMPORARILY RELOCATE ANY EXISTING CAMERAS NEEDED 

ENSURE INSTALLATION OF NEW CAMERAS DOES NOT BLOCK EXISTING VIEWS.  2.

MINIMIZE DISRUPTIONS TO THE EXISTING SYSTEM.

WIRING REQUIRED TO KEEP THE SYSTEM OPERATIONAL.  CONTRACTOR SHALL 

FOR APPROVAL BY THE ENGINEER.  PROVIDE ALL TEMPORARY RELOCATIONS AND 

PHASING WITH MNR AND SUBMIT A DETAILED STAGING AND PHASING PLAN 

PLACE, TESTED, AND COMMISSIONED.  CONTRACTOR SHALL COORDINATE ALL 

EXISTING SYSTEM SHALL REMAIN OPERATIONAL UNTIL NEW SYSTEM IS IN 1.
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BPT-14
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08'

SCALE IN FEET

SCALE 1/8"=1'
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NEW YORK

RR WEST TO 

NEW HAVEN
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TRACK #4
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WB PLATFORM

TRACK #3

SOUTHEAST STAIRS

EXISTING COVERED 

BENCHES (TYP.)

CANOPY ROOF ABOVE

EDGE OF PLATFORM

SEE NOTE 2

EXISTING CAMERA

NOTES:

80'105'

BPT-02

BPT-13

147'

J J

J

 STORAGE (TYP.)

BRIDGE PLATE

SEE NOTE 2

EXISTING CAMERAS

CAT. 775C

EDGE OF PLATFORM

CANOPY ROOF ABOVE

CAT. 775C

(BY OTHERS)

MESSAGE SIGN 

VARIABLE 

(BY OTHERS)

MESSAGE SIGN 

VARIABLE 

(TYP.)

SEE NOTE 3 

SEE DWG. FCI-535 FOR CAMERA SCHEDULE.4.

AT CANOPY COLUMN.

TRANSITION CONDUIT FROM UNDER PLATFORM TO CANOPY 3.

STATION IMPROVEMENT PROJECT WORK.

EXISTING CAMERA LOCATIONS SHOWN MAY VARY BASED ON 

SHALL REMAIN AND BE INTEGRATED INTO NEW SYSTEM.  

CAMERAS (NOT SHOWN) WITHIN THE STATION BUILDING 

CAMERAS ARE IN SERVICE.  SIX (6) ADDITIONAL EXISTING 

EXISTING PLATFORM CAMERAS TO BE REMOVED AFTER NEW 2.

IMPROVEMENTS PROJECT.

COORDINATE ALL WORK AT THIS STATION WITH STATION 

(STATE PROJECT 301-0155).  CONTRACTOR SHALL 

OF THE BRIDGEPORT STATION IMPROVEMENTS PROJECT 

PLAN DEPICTS FUTURE PLATFORM CONFIGURATION AS PART 1.

144-FIBER CABLE IN 1-1/2"C

SEE DWG. FCI-339.

TRANSITIONS TO AERIAL DUCT.  

FIBER CONDUIT ENDS.  CABLE 

EB PLATFORM

(2) CAT 5E IN 3/4"C

(3) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C
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BPT-04 BPT-05

BPT-16 BPT-17

CANOPY ROOF ABOVE

EDGE OF PLATFORM

EDGE OF PLATFORM

STORAGE (TYP.)

BRIDGE PLATE 

NEW YORK

RR WEST TO 
NEW HAVEN

RR EAST TO 

WB PLATFORM

EB PLATFORM

BENCHES (TYP.)

SEE NOTE 2

EXISTING CAMERA

SEE NOTE 2

EXISTING CAMERA

SEE NOTE 2

EXISTING CAMERA

NOTES:

80' 80' 80'

BPT-15

69'147'

CANOPY ROOF ABOVE

80' 69'

J R J

J
J R J

CAT. 776

CAT. 776

SIGN (BY OTHERS)

VARIABLE MESSAGE 

(3) #6 IN 3/4"C

SIGN (BY OTHERS)

VARIABLE MESSAGE 

SEE NOTE 3 (TYP.)

SEE DWG. FCI-535 FOR CAMERA SCHEDULE.4.

CANOPY AT CANOPY COLUMN.

TRANSITION CONDUIT FROM UNDER PLATFORM TO 3.

IMPROVEMENT PROJECT WORK.

CAMERA LOCATIONS MAY VARY BASED ON STATION 

BE INTEGRATED INTO NEW SYSTEM.  EXISTING 

WITHIN THE STATION BUILDING SHALL REMAIN AND 

ADDITIONAL EXISTING CAMERAS (NOT SHOWN) 

AFTER NEW CAMERAS ARE IN SERVICE.  SIX (6) 

EXISTING PLATFORM CAMERAS TO BE REMOVED 2.

PROJECT.

THIS STATION WITH STATION IMPROVEMENTS 

CONTRACTOR SHALL COORDINATE ALL WORK AT 

IMPROVEMENTS PROJECT (STATE PROJECT 301-0155). 

AS PART OF THE BRIDGEPORT STATION 

PLAN DEPICTS FUTURE PLATFORM CONFIGURATION 1.

 PLATFORM

 CABINET #1 ON

REMOTE SWITCH

 PLATFORM

 CABINET #3 ON

REMOTE SWITCH

(3) #4 IN 1"C

IN 1-1/2"C

144-FIBER CABLE 
(3) CAT 5E IN 3/4"C (4) CAT 5E IN 1"C

IN 1-1/2"C

(2) 4-STRAND SMFO 

(2) CAT 5E IN 3/4"C

(1) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C

(3) CAT 5E IN 3/4"C

(4) CAT 5E IN 1"C

(1) CAT 5E IN 3/4"C

SMFO IN 1-1/2"C

(2) 4-STRAND 
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BPT-06 BPT-07 BPT-09

BPT-18 BPT-19

BPT-20

BPT-21

EDGE OF PLATFORM

EDGE OF PLATFORM

NEW YORK

RR WEST TO 

WB PLATFORM

EB PLATFORM

CONCRETE AWNING

CONCRETE AWNING

CANOPY ROOF ABOVE

CANOPY ROOF ABOVE

SEE NOTE 2

EXISTING CAMERA

SEE NOTE 2

EXISTING CAMERA

SEE NOTE 2

EXISTING CAMERA

NEW HAVEN

RR EAST TO 

NOTES:

80'
80'

BPT-08

80'

69'

80'

62' 69'

69'

J

C

J

J

J

BENCHES TYP.

J

JJ

 SIGN (BY OTHERS)

VARIABLE MESSAGE

CAT. 777
J

 CABINET (BY OTHERS)

COMMUNICATION

(3) #6 IN 3/4"C

SEE NOTE 4

SEE NOTE 3 (TYP.)

CH

EN/MN

VARIABLE MESSAGE SIGN (BY OTHERS)

J

(3) #6 IN 3/4"C

(3) #12 IN 3/4"C

 777.  SEE NOTE 6

 CONTINUES UP CAT

EXISTING CONDUIT

 777.  SEE NOTE 6.

 CONTINUES UP CAT

EXISTING CONDUIT

SEE DWG. FCI-534

ELECTRICAL AND IT ROOMS.  

CONDUITS CONTINUE TO 

IN 1-1/4"C

(3) #6 & (3) #4 

(3) #4 IN 1"C

 IN 1-1/2"C

144-FIBER CABLE

(1) CAT 5E IN 3/4"C

SMFO IN 1-1/2"C

(2) 4-STRAND 

 SMFO IN 1-1/2"C

(2) 4-STRAND

 3/4"C

(3) CAT 5E IN SMFO IN 1-1/2"C

(2) 4-STRAND 

 SMFO IN 1-1/2"C

(2) 4-STRAND

(1) CAT 5E IN 3/4"C

(4) CAT 5E IN 1"C

(2) CAT 5E IN 3/4"C

(2) 4-STRAND SMFO IN 1-1/2"C

 IN 1-1/2"C, SEE NOTE 6

(1) 24-FIBER DROP CABLE

 777.  SEE NOTE 6.

 CONTINUES UP CAT

CONDUIT

 JUNCTION/PULL BOX

EXISTING

BRIDGEPORT STATION AND ADDITIONAL DETAILS.

SEE DWG. FCI-618 FOR FIBER DROP SCHEMATIC AT 6.

SEE DWG. FCI-535 FOR CAMERA SCHEDULE.5.

DRILL THROUGH PLATFORM AT CANOPY COLUMN.4.

CANOPY AT CANOPY COLUMN.

TRANSITION CONDUIT FROM UNDER PLATFORM TO 3.

WORK.

MAY VARY BASED ON STATION IMPROVEMENT PROJECT 

NEW SYSTEM.  EXISTING CAMERA LOCATIONS SHOWN 

BUILDING SHALL REMAIN AND BE INTEGRATED INTO 

EXISTING CAMERAS (NOT SHOWN) WITHIN THE STATION 

NEW CAMERAS ARE IN SERVICE.  SIX (6) ADDITIONAL 

EXISTING PLATFORM CAMERAS TO BE REMOVED AFTER 2.

STATION IMPROVEMENTS PROJECT.

SHALL COORDINATE ALL WORK AT THIS STATION WITH 

PROJECT (STATE PROJECT 301-0155).  CONTRACTOR 

PART OF THE BRIDGEPORT STATION IMPROVEMENTS 

PLAN DEPICTS FUTURE PLATFORM CONFIGURATION AS 1.

 1-1/2"C.  SEE NOTE 6.

144-FIBER CABLE IN

  SEE DWG. FCI-534

 FOR ELEVATOR CAMERA.

 INTO ELECTRICAL ROOM

(1) CAT 5E CONTINUES

  SEE DWG. FCI-534

 INTO ELECTRICAL ROOM.

(3) #6 & (3) #12 IN 1"C

J

(2) CAT 5E IN 3/4"C

 CAT STRUCTURE.  SEE NOTE 6.

(E) DEMARCATION BOX BELOW

 SEE NOTE 6

 EXISTING CONDUIT,

24-FIBER CABLE IN

  SEE NOTE 6.

 EXISTING CONDUIT.

24-FIBER CABLE IN
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BPT-10 BPT-12

BPT-22 BPT-24

MAINTENANCE STAIRS

EXISTING CONC.

NORTHEAST STAIRS

EXISTING COVERED

WALKWAY

EXISTING MAINTENANCE

CANOPY ROOF ABOVE

CANOPY ROOF ABOVE

EDGE OF PLATFORM

EDGE OF PLATFORM

(TYP.)

BRIDGE PLATE STORAGE

CANOPY COLUMN (TYP.)

NEW YORK

RR WEST TO 
NEW HAVEN

RR EAST TO 

WB PLATFORM

EB PLATFORM

NOTES:

BPT-11

BPT-23

69'

80' 87'

48'

R J J

J J

SEE NOTE 2

EXISTING CAMERA

SIGN (BY OTHERS)

VARIABLE MESSAGE 

SEE NOTE 3 (TYP.)

CH

EN/MN

VARIABLE MESSAGE SIGN (BY OTHERS)

SEE DWG. FCI-535 FOR CAMERA SCHEDULE.4.

CANOPY AT CANOPY COLUMN.

TRANSITION CONDUIT FROM UNDER PLATFORM TO 3.

IMPROVEMENT PROJECT WORK.

LOCATIONS SHOWN MAY VARY BASED ON STATION 

INTEGRATED INTO NEW SYSTEM.  EXISTING CAMERA 

WITHIN STATION BUILDING SHALL REMAIN AND BE 

ADDITIONAL EXISTING CAMERAS (NOT SHOWN) 

AFTER NEW CAMERAS ARE IN SERVICE.  SIX (6) 

EXISTING PLATFORM CAMERAS TO BE REMOVED 2. 

PROJECT.

THIS STATION WITH STATION IMPROVEMENTS 

CONTRACTOR SHALL COORDINATE ALL WORK AT 

IMPROVEMENTS PROJECT (STATE PROJECT 301-0155). 

AS PART OF THE BRIDGEPORT STATION 

PLAN DEPICTS FUTURE PLATFORM CONFIGURATION 1.

(3) #6 IN 3/4"C

PLATFORM

CABINET #2 ON 

REMOTE SWITCH 

(2) 4-STRAND SMFO IN 1-1/2"C

(3) CAT 5E IN 3/4"C (2) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C

(3) CAT 5E IN 3/4"C
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SEE NOTE 5
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(3) #6 AND (3) #12

NOTES:

SERVICE ENCLOSURE

EXISTING POWER PANEL 'PP' IN ELECTRICAL 

ON DWG. FCI-532

CONTINUATION 

SEE 

CONTINUE TO CCTV RACK.
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TERMINATE CONDUITS AT 
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PARTIAL PLANS

WESTPORT
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FCI-534

BRIDGEPORT PARTIAL WB STATION PLAN - CONCOURSE LEVEL

NOT TO SCALE

3

FCI-534

BRIDGEPORT PARTIAL EB STATION PLAN - CONCOURSE LEVEL

BPT-25

BPT-26

SEE NOTE 4

SEE NOTE 4

(3) #12 IN 3/4"C

(1) CAT 5E IN 3/4"C

NOT TO SCALE

2

FCI-534

BRIDGEPORT PARTIAL WB STATION PLAN - STREET LEVEL

SEE DETAIL 1

UP TO CONCOURSE LEVEL, 

 ENCLOSURE

 IN ELECTRICAL SERVICE

EXISTING POWER PANEL 'PP'

ELEVATOR MACHINE ROOM, SEE DETAIL 2

(3) #6 & (3) #4 IN 1-1/4"C DOWN TO 

MACHINE ROOM, SEE DETAIL 2

(3) #12 IN 3/4"C DOWN TO ELEVATOR 

CONCOURSE LEVEL, SEE DETAIL 1

(3) #12 IN 3/4"C UP TO 

SEE NOTE 4

ELEVATOR DEMARCATION BOX, 

 IN 1-1/4"C

(3) #6 & (3) #4

 LEVEL, SEE DETAIL 2

DOWN TO STREET

SEE NOTE 4

ELEVATOR DEMARCATION BOX

(1) CAT 5E IN 3/4"C

UP TO CONCOURSE LEVEL, SEE DETAIL 1

 3/4"C

(3) CAT 5E IN

 SMFO IN 1-1/2"C

(2) 4-STRAND

CCTV RACK, SEE NOTE 7

SEE NOTE 8

(3) #12 IN 3/4"C

POWER PANEL

(E) IT ROOM 

 3/4"C

(3) CAT 5E IN

 SMFO IN 1-1/2"C

(2) 4-STRAND

(1) CAT 5E IN 3/4"C

SEE NOTE 1

ON DWG. FCI-532, 

SEE CONTINUATION 

SEE NOTE 6

ELEVATOR MACHINE ROOM, 

 CONTINUES TO CCTV RACK.

 CABLE TRAY.  CABLE

TERMINATE CONDUIT AT

SEE NOTE 10

EXISTING CCTV SYSTEM FDP, 

(6) 1-STRAND MMFO IN 1"C

 SEE NOTE 9

CCTV WORKSTATION,

  SEE NOTE 8.

 CONTINUES TO CCTV RACK.

 CABLE TRAY.  CABLES

TERMINATE CONDUIT AT

SEE NOTES 10 & 11

EXISTING CCTV RACK, 

 3/4"C

 UTP IN

(1) CAT 5E

AND RETURNED TO MNR SECURITY.

FO MEDIA CONVERTERS AND NEW ENCODER.  DVR SHALL BE REMOVED 

TO EXISTING RACK AND INSTALL PERMANENT COAX CABLING BETWEEN 

SYSTEM IS COMMISSIONED, RELOCATE EXISTING FO MEDIA CONVERTERS 

ENCODER FOR SIX (6) EXISTING CAMERAS TO REMAIN.  AFTER NEW 

OUTPUTS FROM EXISTING DVR TO TEMPORARILY FEED THE NEW 

WIRING REQUIRED TO KEEP THE SYSTEM OPERATIONAL.  USE LOOPING 

APPROVAL BY THE ENGINEER.  PROVIDE ALL TEMPORARY RELOCATIONS AND 

MNR AND SUBMIT A DETAILED STAGING AND PHASING PLAN FOR 

DISRUPTIONS TO THE EXISTING SYSTEM.  COORDINATE PHASING WITH 

IS IN PLACE, TESTED, AND COMMISSIONED.  CONTRACTOR SHALL MINIMIZE 

EXISTING CCTV SYSTEM SHALL REMAIN OPERATIONAL UNTIL NEW SYSTEM 11.

CABLING.

STATION IMPROVEMENTS PROJECT.  COORDINATE NEW CONDUITS AND 

EXISTING CAMERA SYSTEM EQUIPMENT LOCATION MAY BE RELOCATED BY 10.

COORDINATE FINAL LOCATION WITH MTAPD AND MNR.

FURNISH AND INSTALL CCTV WORKSTATION IN MTAPD SPACE.  9. 

INNERDUCT.

FIBER OPTIC CABLE THROUGH CABLE TRAY SHALL BE INSTALLED IN HDPE 8.

RACK FOR ALL REQUIRED CABLING.

LOCATION WITH MNR.  INSTALL CONDUITS BETWEEN CABLE TRAY AND 

RACK TO BE FURNISHED AND INSTALLED BY MNR.  COORDINATE FINAL 7.

CONDUITS.

RATED ASSEMBLY.  MODIFY EXISTING ASSEMBLY TO ACCOMMODATE NEW 

SERVICING ELEVATOR EQUIPMENT SHALL BE SEPARATED WITH 2 HR. FIRE 

CONDUITS RUNNING THROUGH ELEVATOR MACHINE ROOM NOT DIRECTLY 6.

PROJECTS (STATE PROJECT 301-0155).

INSTALLED AS PART OF THE BRIDGEPORT STATION IMPROVEMENTS 

TRANSITION CONDUITS UNDER PLATFORM.  FOLLOW EXISTING CONDUITS 5.

CCTV SYSTEM.

FOR A FULLY FUNCTIONAL ELEVATOR CAMERA INTEGRATED INTO THE 

CONTRACTOR SHALL FURNISH AND INSTALL ALL MATERIALS REQUIRED 

BE INTEGRATED INTO THE SYSTEM WITH A NEW VIDEO ENCODER.  

PERFORM THE INSTALLATION FOR APPROVAL.  ELEVATOR CAMERAS SHALL 

TRAVELING CABLE REQUIREMENTS, AND OTHER DETAILS NECESSARY TO 

AND SHOP DRAWINGS INDICATING ALL EQUIPMENT TO BE USED, 

MAINTAINER OF THE ELEVATOR.  SUBMIT A COMPLETE BILL OF MATERIALS 

OF THE ANALOG ELEVATOR CAMERAS WITH THE MANUFACTURER AND 

THE CONTRACTOR SHALL COORDINATE THE INSTALLATION REQUIREMENTS 4.

THE ENGINEER.

SUPPLIES.  POWER SUPPLIES SHALL BE PACKAGED AND RETURNED TO 

CAMERAS HAVE BEEN REMOVED, REMOVE ANY UNUSED CAMERA POWER 

EXISTING CAMERA POWER SUPPLIES.  AFTER EXISTING PLATFORM 3.

STATION IMPROVEMENTS PROJECT.  

CONFIGURATIONS AND LAYOUTS MAY VARY.  COORDINATE ALL WORK WITH 

THE BRIDGEPORT STATION IMPROVEMENTS PROJECT.  FINAL 

PLAN DEPICTS FUTURE IT ROOM AND EB ELECTRICAL ROOM AS PART OF 2.

STATION IMPROVEMENTS PROJECTS (STATE PROJECT 301-0155).

FOLLOW EXISTING CONDUITS INSTALLED AS PART OF THE BRIDGEPORT 1.

(CONCOURSE B)

(CONCOURSE C)

CONDUIT

THROUGH EXISTING 

24-FIBER CABLE 

CONDUIT

THROUGH EXISTING 

24-FIBER CABLE 
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CAMERA SCHEDULE

BRIDGEPORT STATION

CAMERA NUMBER DESCRIPTION FIXED OR PTZ MOUNTING TYPE MOUNTING DETAIL
(SEE NOTE 3)

MOUNTING HEIGHT
DOME COVER LENS NOTES

BPT-01  WESTBOUND PLATFORM - WEST END FIXED CANOPY FCI-641, DETAIL 2 8'-8" CLEAR 3-9mm

BPT-02  WESTBOUND PLATFORM - WEST END FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-03  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-04  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-05  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-06  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-07  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-08  WESTBOUND PLATFORM PTZ CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 4.4-132mm SEE NOTE 4

BPT-09  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm SEE NOTE 4

BPT-10  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-11  WESTBOUND PLATFORM - EAST END FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-12  WESTBOUND PLATFORM - EAST END FIXED CANOPY FCI-641, DETAIL 2 8'-8" CLEAR 3-9mm

BPT-13  EASTBOUND PLATFORM - WEST END FIXED CANOPY FCI-641, DETAIL 2 8'-8" CLEAR 3-9mm

BPT-14  EASTBOUND PLATFORM - WEST END FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-15  EASTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-16  EASTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-17  EASTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-18  EASTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-19  EASTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-20  EASTBOUND PLATFORM PTZ AWNING PENDANT FCI-643, DETAIL 4 8'-8" SMOKED 4.4-132mm

BPT-21  EASTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-22  EASTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-23  EASTBOUND PLATFORM - EAST END FIXED CANOPY FCI-641, DETAIL 2 8'-8" SMOKED 3-9mm

BPT-24  EASTBOUND PLATFORM - EAST END FIXED CANOPY FCI-641, DETAIL 2 8'-8" CLEAR 3-9mm

BPT-25  WESTBOUND ELEVATOR FIXED ELEVATOR N/A TOP OF CAB CLEAR 2mm

BPT-26  EASTBOUND ELEVATOR FIXED ELEVATOR N/A TOP OF CAB CLEAR 2mm

CAMERAS DO NOT OBSTRUCT SIGNS.

ENSURE CAMERA VIEWS ARE NOT OBSTRUCTED AND 

COORDINATE ALL CAMERA MOUNTING WITH NEW SIGNS.  

STATION IMPROVEMENTS PROJECT (BY OTHERS).  

SIGNS WILL BE INSTALLED AS PART OF THE BRIDGEPORT 

NEW VARIABLE MESSAGE SIGNS AND STATIC STATION 5.

THE PLATFORM AND THE ENTRY DOOR TO STATION.

ENSURE PTZ CAMERA CAN VIEW BOTH DIRECTIONS ALONG 

FIELD-OF-VIEW SURVEY AND APPROVED BY THE ENGINEER.  

PLATFORM EDGE UNLESS OTHERWISE DETERMINED BY 

FIXED CAMERA BPT-09 SHALL BE MOUNTED CLOSER TO 

OFFSET PTZ CAMERA BPT-08 FROM FIXED CAMERA BPT-09.  4.

CONTRACTOR.

PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE 

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-536 FOR DEVICE CONNECTIVITY DIAGRAM.2.

SEE DWG. FCI-530 TO FCI-533 FOR DEVICE LAYOUTS.1.

NOTES:

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 

05.023



CISCO IE4000

POE SURGE SUPPRESSION

CISCO IE4000

POE SURGE SUPPRESSION

(2) CAT 5E(4) CAT 5E

BPT-01

 CAMERA)

 FOR EACH

(1) CAT 5E (TYP.

VIDEO ENCODER

(QTY. 6)

CAMERAS TO REMAIN 

(E) STATION 

(E) FIBER

(E) FDP

(3) CAT 5E

CCTV CABINET

EASTBOUND 

(2) CAT 5E
(4) CAT 5E

CISCO IE4000

POE SURGE SUPPRESSION

(4) CAT 5E (1) CAT 5E

EASTBOUND PLATFORM

WESTBOUND PLATFORM

BPT-08 BPT-11

BPT-23BPT-22BPT-21BPT-19BPT-18

BPT-17BPT-16BPT-15BPT-13

BPT-02 BPT-03 BPT-04 BPT-05 BPT-06 BPT-07 BPT-09 BPT-10 BPT-12

BPT-24BPT-20

BPT-14

CABINET ON PLATFORM

(E) COMMUNICATION 

SWITCH CABINET #1

REMOTE 

SWITCH CABINET #2

REMOTE 

(1) 4-STRAND SMFO

(1) 4-STRAND SMFO

SWITCH CABINET #3

REMOTE 

(1) 4-STRAND SMFO

(1) 4-STRAND SMFO

2
4
-
S

T
R

A
N

D
 

S
M

F
O(3) CAT 5E

CISCO IE4000

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

PATCH CABLE

2-STRAND SMFO 

TOWARDS FAIRFIELD NODE HOUSE

NORTH SIDE 144-STRAND SMFO WEST 

CISCO IE4000

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(1) CAT 5E

TOWARDS FAIRFIELD NODE HOUSE

SOUTH SIDE 144-STRAND SMFO WEST 

(1) 4-STRAND SMFO

(1) 4-STRAND SMFO

(1) 4-STRAND SMFO

WESTBOUND IT ROOM

CAT 5E UTP

PTZ CAMERA)

CAT 5E UTP (FOR 

CAMERA)

CAT 5E UTP (ONE PER 

CAMERA)

CAT 5E UTP (ONE PER 
CAMERA)

(FOR PTZ 

CAT 5E UTP 

 BY CONTRACTOR

 OTHERS, INSTALLED

 FURNISHED BY

24-STRAND SMFO

BY OTHERS

TOWARDS BRIDGEPORT NODE HOUSE 

SOUTH SIDE 144-STRAND SMFO EAST 

BY OTHERS

TOWARDS BRIDGEPORT NODE HOUSE 

NORTH SIDE 144-STRAND SMFO EAST 

END OF CABLE SPLICE BY MNR (TYP.)

BPT-25

BOX

DEMARCATION 

ELEVATOR 

CABLE (SEE NOTE 4)

PAIR/TRAVELING 

COAX/TWISTED 

CAT 5E

WB ELEVATOR MACHINE ROOM

ELEVATOR 

SEE NOTE 5 (QTY. 6)

MEDIA CONVERTERS, 

(E) FIBER OPTIC 

BPT-26

BOX

DEMARCATION 

ELEVATOR 

CABLE (SEE NOTE 4)

PAIR/TRAVELING 

COAX/TWISTED 

EB ELEVATOR MACHINE ROOM

ELEVATOR 

 CAMERA)

 (FOR PTZ

CAT 5E UTP

CAT 5E

SEE NOTE 6

(6) RG-59/U COAX, 

WORKSTATION

MTAPD AREA

 (SEE NOTE 5)

 JUMPER CABLES

(6) 1-STRAND MMFO

 PTZ CAMERA)

CAT 5E UTP (FOR

CAMERA)

ELEVATOR 

CAMERA AND 

(ONE PER FIXED 

CAT 5E UTP 

PER CAMERA)

CAT 5E UTP (ONE 

CAMERA)

AND ELEVATOR 

WORKSTATION, 

FIXED CAMERA, 

(ONE PER 

CAT 5E UTP 

CAT 5E UTP

24-STRAND SMFO BY OTHERS

(SEE NOTES 3 AND 8)

SM FIBER PATCH PANEL BY OTHERS

(SEE NOTES 3 AND 9)

BY MNR

FIBER PATCH PANEL 
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DEVICE CONNECTIVITY

BRIDGEPORT STATION

COMMUNICATIONS.

INSTALLED BY MNR.  COORDINATE REQUIREMENTS WITH MNR 

EASTBOUND SM FIBER PATCH PANEL WILL BE FURNISHED AND 9.

COMMUNICATIONS.

INSTALLED BY MNR.  COORDINATE LOCATION WITH MNR 

WESTBOUND SM FIBER PATCH PANEL WILL BE FURNISHED AND 8.

THE EXISTING SYSTEM.

OPERATIONAL.  CONTRACTOR SHALL MINIMIZE DISTRUPTIONS TO 

RELOCATIONS AND WIRING REQUIRED TO KEEP THE SYSTEM 

APPROVAL BY THE ENGINEER.  PROVIDE ALL TEMPORARY 

SUBMIT A DETAILED STAGING AND PHASING PLAN FOR 

CONTRACTOR SHALL COORDINATE ALL PHASING WITH MNR AND 

SYSTEM IS IN PLACE, TESTED, AND COMMISSIONED.  

EXISTING CCTV SYSTEM SHALL REMAIN OPERATIONAL UNTIL NEW 7.

EXISTING FO MEDIA CONVERTERS AND NEW ENCODER.

MNR SECURITY.  INSTALL PERMANENT COAXIAL CABLES BETWEEN 

COMMISSIONED, DVR SHALL BE REMOVED AND RETURNED TO 

REMAIN.  AFTER NEW SYSTEM HAS BEEN FULLY TESTED AND 

FEED THE NEW ENCODER FOR SIX (6) EXISTING CAMERAS TO 

USE LOOPING OUTPUTS FROM EXISTING DVR TO TEMPORARILY 6.

RELOCATED MEDIA CONVERTERS.  

RACK.  FURNISH MMFO JUMPER CABLES FROM EXISTING FDP TO 

RELOCATE EXISTING FIBER OPTIC MEDIA CONVERTERS TO CCTV 5.

INTEGRATED INTO THE CCTV SYSTEM.

REQUIRED FOR A FULLY FUNCTIONAL ELEVATOR CAMERA 

CONTRACTOR SHALL FURNISH AND INSTALL ALL MATERIALS 

INTEGRATED INTO THE SYSTEM WITH A NEW VIDEO ENCODER.  

INSTALLATION FOR APPROVAL.  ELEVATOR CAMERAS SHALL BE 

AND OTHER DETAILS NECESSARY TO PERFORM THE 

ALL EQUIPMENT TO BE USED, TRAVELING CABLE REQUIREMENTS, 

COMPLETE BILL OF MATERIALS AND SHOP DRAWINGS INDICATING 

MANUFACTURER AND MAINTAINER OF THE ELEVATORS.  SUBMIT A 

REQUIREMENTS OF THE ANALOG ELEVATOR CAMERAS WITH THE 

THE CONTRACTOR SHALL COORDINATE THE INSTALLATION 4.

DIAGRAM.

SYSTEM CONNECTIVITY.  SEE DWG. FCI-605 FOR NETWORK 

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPLETE 3.

SEE DWG. FCI-530 TO FCI-534 FOR DEVICE LAYOUT.2.

SEE DWG. FCI-601 FOR BACKBONE FIBER ARCHITECTURE.1.

NOTES:
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(WESTBOUND ELECTRICAL ROOM)

TRACK 3 PANEL "PP"

CCTV RACK (IT ROOM)

(EASTBOUND ELECTRICAL ROOM)

TRACK 4 PANEL "PP"

EASTBOUND PLATFORM

WESTBOUND PLATFORM

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHT

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHT

SUPPRESSION

SURGE 

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHT

CONVERTERS

(E) FO MEDIA 

REMOTE SWITCH CABINET #1 REMOTE SWITCH CABINET #2

REMOTE SWITCH CABINET #3

1 2

3 4

5 6

7 8

9 10

11 12

13 14

15

22

17

24

19

SPARE

20

20

20

20

20

CKT TRIP SERVICECKTTRIPSERVICE

30

20

SPARE

SPARE

21

23SPARE

16

18

20

20

SEE NOTE 2

SEE NOTE 2

SEE NOTE 1

WESTBOUND BRIDGEPORT STATION

LOCATION: WESTBOUND ELECTRICAL ROOM

MAIN BREAKER: 200A

120/240VAC, 1 PHASE, 3 WIRE

20

20

30

60

20

PLATFORM RECEPTACLES

PLATFORM RECEPTACLES

LIGHTING PANEL LP

TRACK 3 PANEL "PP"

IT ROOM PANEL

125

RECEPTACLES/REAL TIME DISPLAY

RECEPTACLES - SEP CABINET

RECEPTACLES - SEP CABINET

SPACE

EMERG. LIGHT PANEL "LEP"

SPARE

SPARE

20

20

1 2

3 4

5 6

7 8

9 10

11 12

13 14

15

22

17

24

19

SPARE

20

20

20

20

20

CKT TRIP SERVICECKTTRIPSERVICE

30

20

SPACE

SPACE

21

23SPARE

16

18

EASTBOUND CCTV CABINET20

20

SEE NOTE 2

SEE NOTE 2

SEE NOTE 1

EASTBOUND BRIDGEPORT STATION

LOCATION: EASTBOUND ELECTRICAL ROOM

MAIN BREAKER: 125A

120/240VAC, 1 PHASE, 3 WIRE

30

20

20

PLATFORM RECEPTACLES

PLATFORM RECEPTACLES

LIGHTING PANEL LP

RECEPTACLES/REAL TIME DISPLAY

RECEPTACLES - SEP CABINET

RECEPTACLES - SEP CABINET

SPACE

EMERG. LIGHT PANEL "LEP"

SPARE

SPARE

20

20

20

20

20

SPARE

SPARE

SPARE

SPARE

SPARE 20

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHTS

10A
SUPPLY

PTZ POWER

EASTBOUND CCTV CABINET

TRACK 3 PANEL "PP" 

TRACK 4 PANEL "PP" 

(3)#6(3)#4

(3)#6 (3)#12EASTBOUND REMOTE CCTV CABINET #3

SWITCH

DOOR

SWITCH

DOOR

SWITCH

DOOR

SWITCHES

DOOR

REMOTE SWITCH CABINET #1

REMOTE SWITCH CABINET #2

20 20 ELEVATOR DEMARCATION BOX SEE NOTE 2

ELEVATOR DEMARCATION BOX2020 SEE NOTE 2

10A

10A

OUTLET

CONVENIENCE

GFCI

CAMERA POWER SUPPLY

(3)#12

10A

10A

OUTLET

CONVENIENCE

GFCI

CAMERA POWER SUPPLY
(3)#12

(SEE NOTE 4)

WB IT ROOM POWER PANEL

IE4000

CISCO

10A
SUPPLY

PTZ POWER

20A MAIN
SUPPRESSION

SURGE 

3A

CABLE TRAY

RECEPTACLE ON 

TWIST LOCK 

(E) NEMA L5-20 

PDUENCODER

(3)#12

EXISTING WIRING

20A MAIN
SUPPRESSION

SURGE 

3A

10A 20A MAIN

SUPPRESSION

SURGE 

20A MAIN

20A MAIN
SUPPRESSION

SURGE 

SUPPRESSION

SURGE 

20A MAIN

SUPPRESSION

SURGE 

20A MAIN

3A

3A

3A

EB ELEVATOR DEMARCATION BOX (SEE NOTES 3 AND 5)

WB ELEVATOR DEMARCATION BOX (SEE NOTES 3 AND 5)
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POWER DISTRIBUTION

BRIDGEPORT STATION

NOT TO SCALE

1

FCI-537

BRIDGEPORT STATION POWER PANEL SCHEDULES

NOT TO SCALE

2

FCI-537

BRIDGEPORT STATION POWER DISTRIBUTION

BE POWERED BY POE.

ENCODER IN ELEVATOR DEMARCATION BOXES WILL 5.

USE EXISTING SPARE 20A BREAKER.4.

INTEGRATED INTO THE CCTV SYSTEM.

FOR A FULLY FUNCTIONAL ELEVATOR CAMERA 

FURNISH AND INSTALL ALL MATERIALS REQUIRED 

INSTALLATION FOR APPROVAL.  CONTRACTOR SHALL 

OTHER DETAILS NECESSARY TO PERFORM THE 

USED, TRAVELING CABLE REQUIREMENTS, AND 

DRAWINGS INDICATING ALL EQUIPMENT TO BE 

COMPLETE BILL OF MATERIALS AND SHOP 

MAINTAINER OF THE ELEVATOR.  SUBMIT A 

CAMERAS WITH THE MANUFACTURER AND 

COORDINATE THE REQUIREMENTS OF THE ANALOG 

DEVICES REQUIRED.  THE CONTRACTOR SHALL 

ELEVATOR DEMARCATION BOX SHOWS TYPICAL 3.

USE EXISTING SPARE BREAKER.2.

BREAKER ALLOCATION SUBJECT TO CHANGE.

IMPROVEMENT PROJECT.  FINAL LAYOUT AND 

COORDINATE POWER PANELS WITH STATION 1. 

NOTES:
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SEE NOTE 5

MESSAGE SIGN

(E) VARIABLE 

(E) VARIABLE MESSAGE SIGNS

(E) SHELTER

MESSAGE SIGN

EXISTING VARIABLE 

 CABLE IN 1-1/2"C

144-FIBER BACKBONE

SEE NOTE 4

MESSAGE SIGN

(E) VARIABLE 

MESSAGE SIGN

(E) VARIABLE 

J

J

(E) SHELTER

MECHANICAL ROOM

NORTH ELECTRICAL/

 MESSAGE SIGN

(E) VARIABLE

(3) #2 IN 1"C

(3) #2 IN 1"C

(3) #2 IN 1"C

(3) #2 IN 1"C

(3) #6 IN 3/4"C

CH

EN/MK

FAIRFIELD METRO STATION

SHEET 1 OF 2

J

J

J

 IN 1-1/4"C

(3) #6 & (3) #2

UNDER PLATFORM

CABINET #1 

REMOTE SWITCH 

PLATFORM

CABINET #3 ON 

REMOTE SWITCH 

J

NOTES:

 FCI-552.

 DETAIL ON DWG.

 IN (E) DUCTS.  SEE

(2) 24-FIBER CABLES

J

CANOPY

3/4"C ALONG 

(3) CAT 5E IN 

 ROOF ABOVE (TYP.)

LINE OF (E) CANOPY

 CABLE IN (E) DUCT

 CABLE AND (1) 24-FIBER

(1) 144-FIBER BACKBONE

SUSPENDED CEILING

(2) CAT 5E IN 3/4"C ABOVE 

STATION WALL

RUN ALONG CANOPY AND 

SEE DWG. FCI-552

(2) CAT 5E IN 3/4"C

 CABLES IN 1-1/2"C

(2) 24-FIBER

 ALONG CANOPY

(2) CAT 5E IN 3/4"C

FFM-36

FFM-37

 MACHINE ROOM

NORTH ELEVATOR

J

(3) #12 IN 3/4"C

(1) CAT 5E IN 3/4"C

SEE NOTE 10

CANOPY

3/4"C ALONG 

(2) CAT 5E IN 
ALONG CANOPY

(3) CAT 5E IN 3/4"C

(5) CAT 5E IN 1"C

IN 3/4"C

(2) CAT 5E 

IN 3/4"C

(1) CAT 5E 
SMFO IN 1-1/2"C

(2) 4-STRAND 
1-1/2"C

SMFO IN 

(2) 4-STRAND 

 (SEE NOTE 11)

 DEMARCATION BOX

ELEVATOR

SEE NOTE 11

 ALONG CANOPY

(2) CAT 5E IN 3/4"C

 ALONG CANOPY

(3) CAT 5E IN 3/4"C

SEE NOTE 11

BOX (SEE NOTE 11)

ELEVATOR DEMARCATION 

MACHINE ROOM

SOUTH ELEVATOR 

(3) #12 IN 3/4"C

(1) CAT 5E IN 3/4"C ELECTRICAL ROOM

CCTV RACK IN

ALONG CANOPY

(1) CAT 5E IN 3/4"C 

SMFO IN 1-1/2"C

(2) 4-STRAND 
ALONG CANOPY

(2) CAT 5E IN 3/4"C SMFO IN 1-1/2"C

(2) 4-STRAND 

ALONG CANOPY

(1) CAT 5E IN 3/4"C 

SEE NOTE 10

J

FFM-25

ALONG CANOPY

(2) CAT 5E IN 3/4"C 

ALONG CANOPY

(4) CAT 5E IN 1"C 

 PLATFORM, SEE NOTE 8

CCTV CABINET BEHIND

SYSTEM.

A FULLY FUNCTIONAL ELEVATOR CAMERA INTEGRATED INTO THE CCTV 

CONTRACTOR SHALL FURNISH AND INSTALL ALL MATERIALS REQUIRED FOR 

BE INTEGRATED INTO THE SYSTEM WITH A NEW VIDEO ENCODER.  

PERFORM THE INSTALLATION FOR APPROVAL.  ELEVATOR CAMERAS SHALL 

TRAVELING CABLE REQUIREMENTS, AND OTHER DETAILS NECESSARY TO 

AND SHOP DRAWINGS INDICATING ALL EQUIPMENT TO BE USED, 

MAINTAINER OF THE ELEVATOR.  SUBMIT A COMPLETE BILL OF MATERIALS 

OF THE ANALOG ELEVATOR CAMERAS WITH THE MANUFACTURER AND 

THE CONTRACTOR SHALL COORDINATE THE INSTALLATION REQUIREMENTS 11.

RUN CONDUIT THROUGH PLATFORM, TIGHT TO WALL.10.

COATED STRUT.

EXISTING. STAINLESS STEEL STRAPS SHALL NOT BE USED WITH PVC 

STRUT CHANNEL AT FAIRFIELD METRO SHALL BE PVC COATED TO MATCH 9.

UNDERGROUND DUCT BANKS.

COORDINATE LOCATION OF CABINET AND BOLLARDS WITH EXISTING 

PROVIDE TWO (2) BOLLARDS IN FRONT OF WB CCTV CABINET.  8.

SEE DWG. FCI-553 FOR CAMERA SCHEDULE.7.

TRANSITION CONDUIT FROM UNDER CANOPY ALONG CANOPY COLUMN.6.

EXISTING DUCT UNDER PLATFORM.  SEE DWG. FCI-324 & FCI-325.

144-FIBER SOUTH BACKBONE CABLE CONTINUES THROUGH STATION IN 5.

CABLES CONTINUE TO CATENARY 717.  SEE DWG FCI-324.4.

STATION.  SEE DWG. FCI-324 & FCI-325.

1-1/2"C WITH 144-FIBER NORTH BACKBONE CABLE CONTINUES THROUGH 3.

IS FULL, RUN CONDUIT ALONG OUTSIDE OR TOP OF CONDUIT TRAY.

EXISTING CONDUIT TRAY.  WHERE THE INSIDE OF EXISTING CONDUIT TRAY 

OTHERWISE NOTED.  CONDUITS ALONG CANOPY SHALL RUN ALONG 

CONDUIT ON THIS SHEET SHALL RUN UNDER PLATFORM UNLESS 2.

OBSTRUCT EXISTING CAMERAS.

REMAIN.  NOT IN CONTRACT.  ENSURE NEW INSTALLATION DOES NOT 

EXISTING STATION MANAGEMENT CAMERAS (NOT SHOWN FOR CLARITY) TO 1.

SEE NOTE 6

IN 3/4"C

(3) CAT 5E 

 (TYP.)

SEE NOTE 6
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CAT. 720
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FFM-13 FFM-17

FFM-35

100'75'75'75'90'80'

R J

R

J J JJ

(2) CAT 5E IN 3/4"C 

(4) CAT 5E IN 1"C (2) CAT 5E IN 3/4"C 

(1) CAT 5E IN 3/4"C 

(E) VARIABLE MESSAGE SIGN

(E) VARIABLE MESSAGE SIGN

(E) VARIABLE MESSAGE SIGN

MESSAGE SIGN

(E) VARIABLE 

ROOF ABOVE

LINE OF (E) CANOPY 

ROOF ABOVE

LINE OF (E) CANOPY 

MESSAGE SIGN

(E) VARIABLE 
 MESSAGE SIGN

(E) VARIABLE

(3) #2 IN 1"C UNDER PLATFORM

UNDER PLATFORM

(3) #2 IN 1"C 

CH

EN/MK

FAIRFIELD METRO STATION

SHEET 2 OF 2

J

J

J

UNDER PLATFORM

CABINET #2 

REMOTE SWITCH

ON PLATFORM

CABINET #4 

REMOTE SWITCH 

J

UNDER PLATFORM

(2) CAT 5E IN 3/4"C 

(1) CAT 5E IN 3/4"C 

NOTES:

SEE NOTE 4

SEE NOTE 4 (TYP.)

SEE NOTE 4(3) CAT 5E IN 3/4"C 

(3) CAT 5E IN 3/4"C 

(3) CAT 5E IN 3/4"C 

PLATFORM

1-1/2"C UNDER 

(2) 4-FIBER SMFO IN 

1-1/2"C UNDER PLATFORM

(2) 4-FIBER SMFO IN 

(2) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C

160'90'75'170'

SHALL NOT BE USED WITH PVC COATED STRUT.

COATED TO MATCH EXISTING.  STAINLESS STEEL STRAPS 

STRUT CHANNEL AT FAIRFIELD METRO SHALL BE PVC 5.

PLATFORM AT CANOPY COLUMN.

TRANSITION CONDUIT FROM CANOPY TO UNDER 4.

SEE DWG. FCI-553 FOR CAMERA SCHEDULE.3.

CONDUIT ALONG OUTSIDE OR TOP OF CONDUIT TRAY.

INSIDE OF THE EXISTING CONDUIT TRAY IS FULL, RUN 

SHALL RUN ALONG EXISTING CONDUIT TRAY.  WHERE THE 

UNLESS OTHERWISE NOTED.  CONDUITS ALONG CANOPY 

CONDUIT ON THIS SHEET SHALL RUN ALONG CANOPY 2.

UNDER EB PLATFORM.  SEE DWG. FCI-324 AND FCI-325.

FIBER ON SOUTH SIDE SHALL RUN IN EXISTING DUCT 

IN 1-1/2" CONDUIT UNDER WB PLATFORM.  BACKBONE 

CLARITY.  BACKBONE FIBER ON NORTH SIDE SHALL RUN 

144-FIBER CABLES NOT SHOWN ON THIS DRAWING FOR 1.
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(E) MANHOLE

PANEL "RPB"

SEE CONTINUATION ON DWG. FCI-550

(E) COMMS HANDHOLE

(E) POWER HANDHOLE

(E) POWER HANDHOLE

(E) COMMS HANDHOLE

(E) POWER HANDHOLE

SEE NOTE 1
(E) MANHOLE
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NETWORK INFRASTRUCTURE
UPGRADE FOR SECURITY

NEW HAVEN LINE

WESTPORT

FCI-552

300-0178

PHASE 2

TO STRATFORD

FAIRFIELD METRO STATION
 PARTIAL PLANS

2'

SCALE 1/4" = 1'-0"

EASTBOUND ELECTRICAL ROOM AND PARTIAL DUCTBANK PLAN

(2) CAT 5E IN 3/4"C

(3) #2 IN 1"C

(3) CAT 5E IN 3/4"C

(E) METRO-NORTH DEMARK BOX

(E) PA SYSTEM CABINET

(E) TELCO. DEMARK BOX

(E) FIRE ALARM TERMINAL CABINET

(2) 4-STRAND SMFO IN 1-1/2"C

(1) CAT 5E IN 3/4"C

(3) #12 IN 3/4"C

(3) #12 IN 3/4"C

(E) PANEL "RPB" SUBPANEL

(E) PA CABINET

(E) DLC

EN/MK

CH

SEE DWG. FCI-557 FOR RACK INFORMATION.4.

SEE DWG. FCI-550 FOR LOCATION AND CONDUIT CONTINUATION.3.

FIELD VERIFY ALL EXISTING CONDITIONS.

MANHOLE AND HANDHOLE LOCATIONS OUTSIDE OF ROOM ARE APPROXIMATE. 2.

PULL BOX, AND CONTINUE FIBER CABLE IN 1" RGS.

SHALL VERIFY EXACT STUB UP LOCATION.  EXTEND RGS UP WALL, INSTALL 

EXISTING 3" RGS DUCT STUBS UP INTO EB ELECTRICAL ROOM.  CONTRACTOR 1.

CCTV RACK, SEE NOTE 4

DUCT

CABLES THROUGH EXISTING 3" 

INSTALL (2) 24-FIBER 

EXISTING 3" DUCT

CABLES THROUGH 

INSTALL (2) 24-FIBER 

EXISTING 3" DUCT

CABLES THROUGH 

INSTALL (2) 24-FIBER 

(E) CCTV TERMINAL CABINET (N.I.C.)
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CAMERA SCHEDULE

FAIRFIELD METRO STATION

NOTES:

VIEW BOTH DIRECTIONS ALONG THE PLATFORM.

APPROVED BY THE ENGINEER.  ENSURE PTZ CAMERA CAN 

OTHERWISE DETERMINED BY FIELD-OF-VIEW SURVEY AND 

FFS-22 SHALL BE CLOSER TO THE CANOPY EDGE UNLESS 

OFFSET PTZ CAMERA FFM-22 FROM FFM-21.  PTZ CAMERA 6.

VIEW BOTH DIRECTIONS ALONG THE PLATFORM.

APPROVED BY THE ENGINEER.  ENSURE PTZ CAMERA CAN 

OTHERWISE DETERMINED BY FIELD-OF-VIEW SURVEY AND 

FFS-04 SHALL BE CLOSER TO THE CANOPY EDGE UNLESS 

OFFSET PTZ CAMERA FFM-04 FROM FFM-05.  PTZ CAMERA 5.

(E) VARIABLE MESSAGE SIGNS.

MESSAGE SIGNS.  ENSURE CAMERAS DO NOT OBSTRUCT 

COORDINATE CAMERA HEIGHTS WITH (E) VARIABLE 4.

CONTRACTOR.

PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE 

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-554 FOR DEVICE CONNECTIVITY.2.

SEE DWG. FCI-550 TO FCI-551 FOR DEVICE LAYOUT.1.

CAMERA NUMBER DESCRIPTION FIXED OR PTZ MOUNTING TYPE MOUNTING DETAIL
(SEE NOTE 3)

MOUNTING HEIGHT
DOME COVER LENS NOTES

FFM-01  WESTBOUND PLATFORM - WEST END FIXED CANOPY FCI-642, DETAIL 1 8'-0" CLEAR 3-9mm

FFM-02  WESTBOUND PLATFORM - WEST END FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-03  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 2 9'-8" SMOKED 3-9mm SEE NOTE 4

FFM-04  WESTBOUND PLATFORM PTZ CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 4.4-132mm SEE NOTE 5

FFM-05  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-06  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-2" SMOKED 3-9mm

FFM-07  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 2 9'-8" SMOKED 3-9mm SEE NOTE 4

FFM-08  WESTBOUND PLATFORM FIXED REAR CANOPY FCI-642, DETAIL 3 8'-3" SMOKED 3-9mm

FFM-09  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-10  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 2 9'-8" SMOKED 3-9mm SEE NOTE 4

FFM-11  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-6" SMOKED 3-9mm

FFM-12  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-13  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-14  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 2 9'-8" SMOKED 3-9mm SEE NOTE 4

FFM-15  WESTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-16  WESTBOUND PLATFORM - EAST END FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-17  WESTBOUND PLATFORM - EAST END FIXED CANOPY FCI-642, DETAIL 1 8'-0" CLEAR 3-9mm

FFM-18  EASTBOUND PLATFORM - WEST END FIXED CANOPY FCI-642, DETAIL 1 8'-0" CLEAR 3-9mm

FFM-19  EASTBOUND PLATFORM - WEST END FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-20  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-21  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-22  EASTBOUND PLATFORM PTZ CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 4.4-132mm SEE NOTE 6

FFM-23  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 9'-0" SMOKED 3-9mm

FFM-24  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-3" SMOKED 3-9mm

FFM-25  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 9'-8" SMOKED 3-9mm SEE NOTE 4

FFM-26  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-6" SMOKED 3-9mm

FFM-27  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 2 9'-8" SMOKED 3-9mm SEE NOTE 4

FFM-28  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-29  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-30  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-31  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 2 9'-8" SMOKED 3-9mm SEE NOTE 4

FFM-32  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-33  EASTBOUND PLATFORM FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-34  EASTBOUND PLATFORM - EAST END FIXED CANOPY FCI-642, DETAIL 1 8'-0" SMOKED 3-9mm

FFM-35  EASTBOUND PLATFORM - EAST END FIXED CANOPY FCI-642, DETAIL 1 8'-0" CLEAR 3-9mm

FFM-36  WESTBOUND ELEVATOR FIXED ELEVATOR N/A TOP OF CAB CLEAR 2mm

FFM-37  EASTBOUND ELEVATOR FIXED ELEVATOR N/A TOP OF CAB CLEAR 2mm

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 

05.029



(2) CAT 5E (3) CAT 5E

(3) CAT 5E(3) CAT 5E

(2) CAT 5E(4) CAT 5E

FOR EACH CAMERA)

(5) CAT 5E (2) CAT 5E

EASTBOUND PLATFORM

WESTBOUND PLATFORM

FFM-18

2
4
-
S

T
R

A
N

D
 

S
M

F
O

FFM-01 FFM-04 FFM-08 FFM-12 FFM-16FFM-02 FFM-03 FFM-05 FFM-07 FFM-09 FFM-10 FFM-11 FFM-13 FFM-14 FFM-15 FFM-17

FFM-20 FFM-21 FFM-23 FFM-26 FFM-27 FFM-28 FFM-29 FFM-30 FFM-31 FFM-32 FFM-33 FFM-34 FFM-35FFM-24FFM-22FFM-19

CCTV CABINET

WESTBOUND 

CISCO IE4000

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

PATCH CABLE

2-STRAND SMFO 

24-STRAND SMFO

TOWARDS FAIRFIELD NODE HOUSE

NORTH SIDE 144-STRAND SMFO WEST 

TOWARDS BRIDGEPORT NODE HOUSE

NORTH SIDE 144-STRAND SMFO EAST 

CISCO IE4000

POE SURGE SUPPRESSION

CABINET #1

REMOTE SWITCH 

FFM-06

CISCO IE4000

POE SURGE SUPPRESSION

CABINET #2

REMOTE SWITCH 

CISCO IE4000

POE SURGE SUPPRESSION

CABINET #3

REMOTE SWITCH 

CISCO IE4000

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

PATCH CABLE

2-STRAND SMFO 

24-STRAND SMFO

TOWARDS BRIDGEPORT NODE HOUSE

SOUTH SIDE 144-STRAND SMFO EAST 

TOWARDS FAIRFIELD NODE HOUSE

SOUTH SIDE 144-STRAND SMFO WEST 

(2) CAT 5E(3) CAT 5E
(4) CAT 5E(3) CAT 5E

CISCO IE4000

POE SURGE SUPPRESSION

CABINET #4

REMOTE SWITCH 

PTZ CAMERA)

CAT 5E UTP (FOR 

FIXED CAMERA)

CAT 5E UTP (ONE PER 

 PTZ CAMERA)

CAT 5E UTP (FOR

(1) CAT 5E (TYP.)

FFM-37

(1) CAT 5E

 PTZ CAMERA)

CAT 5E UTP (FOR

PTZ CAMERA)

CAT 5E UTP (FOR 

PER CAMERA)

CAT 5E UTP (ONE 

PER CAMERA)

CAT 5E UTP (ONE 

PER CAMERA)

CAT 5E UTP (ONE 

ELEVATOR

EB 

BOX

DEMARCATION 

ELEVATOR 

ELEV. MACH. ROOM

FFM-36

ELEVATOR

WB 

BOX

DEMARCATION 

ELEVATOR 

ELEV. MACH. ROOM

CABLE (SEE NOTE 5)

PAIR/TRAVELING 

COAX/TWISTED 

CABLE (SEE NOTE 5)

PAIR/TRAVELING 

COAX/TWISTED 

CAMERA)

CAT 5E UTP (ONE PER 

ELEVATOR CAMERA)

FIXED CAMERA AND 

CAT 5E UTP (ONE PER 

END OF CABLE SPLICE BY MNR, SEE NOTE 4 (TYP.)

4-STRAND SMFO 4-STRAND SMFO

4-STRAND SMFO

4-STRAND SMFO 4-STRAND SMFO

4-STRAND SMFO

FFM-25

CCTV RACK

EASTBOUND 
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DEVICE CONNECTIVITY

FAIRFIELD METRO STATION

ELEVATOR CAMERA INTEGRATED INTO THE CCTV SYSTEM.

FURNISH AND INSTALL ALL MATERIALS REQUIRED FOR A FULLY FUNCTIONAL 

INTO THE SYSTEM WITH A NEW VIDEO ENCODER.  CONTRACTOR SHALL 

INSTALLATION FOR APPROVAL.  ELEVATOR CAMERAS SHALL BE INTEGRATED 

CABLE REQUIREMENTS, AND OTHER DETAILS NECESSARY TO PERFORM THE 

AND SHOP DRAWINGS INDICATING ALL EQUIPMENT TO BE USED, TRAVELING 

MAINTAINER OF THE ELEVATORS.  SUBMIT A COMPLETE BILL OF MATERIALS 

THE ANALOG ELEVATOR CAMERAS WITH THE MANUFACTURER AND 

THE CONTRACTOR SHALL COORDINATE THE INSTALLATION REQUIREMENTS OF 5.

RING CUT AND SPLICE FOR THE 24-FIBER DROP CABLES.

TO DWG. FCI-324.  IF END OF CABLE REEL IS ELIMITED, MNR WILL 

END OF CABLE REEL MAY BE ELIMINATED BY THE CONTRACTOR.  REFER 4.

CONNECTIVITY.  SEE DWG. FCI-605 FOR NETWORK DIAGRAM.

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPLETE 3.

SEE DWG. FCI-550 TO FCI-551 FOR DEVICE LAYOUT.2.

SEE DWG. FCI-601 FOR BACKBONE FIBER ARCHITECTURE.1.

NOTES:
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WESTBOUND REMOTE CCTV CABINETS

SPACE

SIGNS

EXISTING LOAD

SPACE

SPACE1 2

3 4

5 6

7 8

9 10

11 12

13

15 16

MAIN BREAKER

TVM

TVM

E-MON/D-MON

SPACE

100

20

20

20

20

20

CKT TRIP SERVICECKTTRIPSERVICE

E-MON/D-MON

SPACE

20

20

20

LOCATION: WESTBOUND ELECTRICAL ROOM

MAIN BREAKER: 100A

FED FROM: PANEL RPA, CIRCUITS 27, 29

120/208VAC, 1 PHASE, 3 WIRE

1

3

5

7

9

11

MAIN BREAKER

TVM #20

PA CIRCUIT

100

20

20

20

CKTTRIPSERVICE

PA CIRCUIT

NEW INTERFACE CIRCUIT (IT)

20

TVM #22 (OFF)

TVM #24 (OFF)

19SPACE

20

20

2

4

6

8

10

12

TVM #30 (OFF)

TVM #29 (OFF)

TVM #27 (OFF)

DLC

VMS

20

20

CKT TRIP SERVICE

20

20

14

16
E-MON/D-MON20

18 SPACE

20 SPACE

20

PANEL RPB SUBPANEL

EASTBOUND FAIRFIELD METRO STATION

PANEL RPA SUBPANEL

WESTBOUND FAIRFIELD METRO STATION

PANEL RPA SUBPANEL

NOTES:

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHT

SWITCH

DOOR

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHT

SWITCH

DOOR

WESTBOUND PLATFORM

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

LOCATION: EASTBOUND ELECTRICAL ROOM

MAIN BREAKER: 100A

FED FROM: PANEL RPB, CIRCUITS 26, 28

120/208VAC, 1 PHASE, 3 WIRE

PANEL RPB SUBPANEL

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHT

SWITCH

DOOR

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHT

SWITCH

DOOR

EASTBOUND PLATFORM

EASTBOUND REMOTE CCTV CABINETS

20

20 15

13

REMOTE SWITCH CABINET #1 REMOTE SWITCH CABINET #2

 REMOTE SWITCH CABINET #3 REMOTE SWITCH CABINET #4

20A MAIN10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHTS

SUPPRESSION

SURGE 

WESTBOUND CCTV CABINET

10A
SUPPLY

PTZ POWER

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

10A
SUPPLY

PTZ POWER

(3)#2 (3)#2

(3)#2

(3)#12

(3)#2 (3)#2

SWITCHES

DOOR

20 17SEE NOTE 1

14 20 SEE NOTE 1

3A

3A 3A

3A3A

3A

10A

10A

OUTLET

CONVENIENCE

GFCI

CAMERA POWER SUPPLY

(3)#12

10A

10A

OUTLET

CONVENIENCE

GFCI

CAMERA POWER SUPPLY

(3)#12
(3)#6

20A MAIN
SUPPRESSION

SURGE 

20A MAIN
SUPPRESSION

SURGE 

20A MAIN
SUPPRESSION

SURGE 

20A MAIN
SUPPRESSION

SURGE 

20A MAIN
SUPPRESSION

SURGE 

20A MAIN
SUPPRESSION

SURGE 

(3)#2

20A MAIN
SUPPRESSION

SURGE 

WESTBOUND ELEVATOR DEMARCATION

EASTBOUND ELEVATOR DEMARCATION

EASTBOUND CCTV RACK

POE.

ENCODER IN ELEVATOR DEMARCATION BOXES WILL BE POWERED BY 3.

ELEVATOR CAMERA INTEGRATED INTO THE CCTV SYSTEM.

INSTALL ALL MATERIALS REQUIRED FOR A FULLY FUNCTIONAL 

THE INSTALLATION FOR APPROVAL.  CONTRACTOR SHALL FURNISH AND 

CABLE REQUIREMENTS, AND OTHER DETAILS NECESSARY TO PERFORM 

DRAWINGS INDICATING ALL EQUIPMENT TO BE USED, TRAVELING 

THE ELEVATOR.  SUBMIT A COMPLETE BILL OF MATERIALS AND SHOP 

ANALOG CAMERAS WITH THE MANUFACTURER AND MAINTAINER OF 

THE CONTRACTOR SHALL COORDINATE THE REQUIREMENTS OF THE 

ELEVATOR DEMARCATION BOX SHOWS TYPICAL DEVICES REQUIRED.  2.

SAME TYPE AND AIC RATING AS EXISTING BREAKERS.

FURNISH AND INSTALL NEW 20A BREAKER.  BREAKER SHALL BE OF 1.

WESTBOUND ELEVATOR DEMARCATION BOX (SEE NOTES 2 AND 3)

EASTBOUND ELEVATOR DEMARCATION BOX (SEE NOTES 2 AND 3)

WESTBOUND CCTV CABINET

EASTBOUND CCTV RACK
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POWER DISTRIBUTION

FAIRFIELD METRO STATION

NOT TO SCALE

1

FCI-555

FAIRFIELD METRO STATION POWER PANEL SCHEDULES

2

FCI-555

FAIRFIELD METRO STATION POWER DISTRIBUTION
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SCALE AS NOTED
PHASE 2

EXISTING PLATFORM

GRADE
 RADIUS, TYP.

24" CONDUIT BEND

 ADAPTER

12" CABINET BASE
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FAIRFIELD METRO WB

NOT TO SCALE

1

FCI-556

FAIRFIELD METRO WB PLATFORM CCTV CABINET

 IN AREA

 UNDERGROUND DUCT BANKS

 LOCATION WITH EXISTING

COORDINATE FINAL

 DETAIL ON FCI-630.

 FOUNDATION, REFER TO TYP.

CAST-IN-PLACE CABINET

CCTV CABINET

SUPPORT

EXISTING PLATFORM 

FOOTING

EXISTING PLATFORM 

NOTE:

SEE DWG. FCI-550 FOR LOCATION PLAN.

 

BETWEEN COLUMN AND STEM

FFM-01/02 AND FFM-03/04/05 

CONDUITS TO CAMERAS 

CONDUITS BEHIND
PLATFORM

RUN CONDUITS UNDER 

6"

CABINET CONDUIT DETAIL

EN/MN

CH

EXISTING TRACK #3

STATION

CABLE CONTINUES THROUGH 

CONDUIT WITH 144-FIBER 

FOR POWER FROM EAST

FROM EAST, (1) CONDUIT 

(2) 4-STRAND FIBER 

WEST, (1) CONDUIT WITH 

24-FIBER CABLES FROM 

(1) CONDUIT WITH (2) 
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FAIRFIELD METRO STATION
EB RACK LAYOUT

PARTS LIST

DESCRIPTIONQTY.
NO.

ITEM 

NOTES:

2

3

1

4

5 CISCO IE4000 POE NETWORK SWITCH

1

6

7

CIRCUIT BREAKERSAS REQUIRED

1

8

9

10

TERMINAL BLOCKS11

1 GROUND BUS BAR

POE SURGE SUPPRESSION

CABLE MANAGEMENT PANELS

60W POE INJECTOR

PTZ POWER SUPPLY1

12

SEE NOTE 3

5U

3

GNGNGNGNGNGN BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

WH

 

WH

 

WH

 

WHWHWHGNGNGNGNGNGN

               

WH

 

WH

 

WH

 

WHWHWH

   

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

CABINET INTERIOR

35U

30U

25U

20U

15U

10U

9

11

12

2

4

3

87

(DOOR REMOVED)

5 6

1

1

1 170W CISCO POWER SUPPLY

13 1

AS NEEDED

TAMPER SWITCH (NOT SHOWN, SEE NOTE 8)

GNGNGNGNGNGNGNGNGNGNGNGN

            

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

BK

 

WH

 

WH

 

WH

 

WHWHWH

   

WH

 

WH

 

WH

 

WHWHWH

   

AS NEEDED

(SLIDING TYPE)

72-PORT FIBER OPTIC PATCH PANEL WITH SPLICE TRAYS 

1

1 1 RACK ENCLOSURE

NL

10

DUPLEX CONVENIENCE OUTLET (GFCI)

14 1 SURGE PROTECTOR (NOT SHOWN)

1. GROUND NEW RACK TO EXISTING GROUND BUS BAR IN 

ROOM.

2. INSTALL 3" CONCRETE PAD FOR RACK.  ANCHOR RACK TO PAD 

IN ACCORDANCE WITH MANUFACTURER INSTRUCTIONS.

3. DRAWING DEPICTS TYPICAL PARTS REQUIRED FOR CCTV 

RACK.  REFER TO SPECIAL PROVISIONS FOR ADDITIONAL 

INFORMATION.  CONTRACTOR SHALL SUBMIT FINAL CABINET 

LAYOUTS, MOUNTING DETAILS, AND WIRING DIAGRAMS FOR 

APPROVAL BY THE ENGINEER.

4. EQUIPMENT WITHIN THE ENCLOSURE SHALL BE CLEARLY 

LABELED.  PROVIDE DRAWING POCKET WITH COMPLETE, 

APPROVED WIRING DIAGRAMS WITHIN ENCLOSURE.

5. COORDINATE DOOR SWING WITH SURROUNDING AREA.

6. FURNISH AND INSTALL ALL MOUNTING BRACKETS, HARDWARE, 

OFFSETS, ETC. REQUIRED TO INSTALL THE EQUIPMENT.  ENSURE 

PROPER CLEARANCE IS PROVIDED BETWEEN DOORS AND 

EQUIPMENT FOR CABLING.  PROVIDE OFFSET BRACKETS AS 

NECESSARY FOR PROPER INSTALLATION.

7. EQUIPMENT INSTALLED IN THE RACK THAT REQUIRES REAR 

ACCESS SHALL BE INSTALLED ON SLIDE RAILS.

8. WIRE TAMPER SWITCH TO IE4000 ALARM INPUTS FOR NMS 

MONITORING.
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T
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M

TVM

FAIRFIELD STATION

FFS-20

FFS-19

FFS-15FFS-14FFS-13

FFS-12

FFS-09

FFS-08
FFS-07FFS-06FFS-04

FFS-03
FFS-02

C
O

N
N

E
C

T
IC

U
T

C
O

O
R

D
IN

A
T

E
 

G
R
ID

CAT. 688

CAT. 688A

CAT. 688B

CAT. 688
CAT. 688A

CAT. 688B

NEW HAVEN

RR EAST TO 

NEW YORK

RR WEST TO

TRACK 3

TRACK 1

TRACK 2

TRACK 4

C

C

NOTES:

FCI-560
NETWORK INFRASTRUCTURE

UPGRADE FOR SECURITY

WESTPORT
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300-0178

 
 

NEW HAVEN LINE
PHASE 2

CH

EN/MK

WB PLATFORM

EB PLATFORM
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J
J

J

J

J J

J

CAT. 687A

FFS-01

FFS-11

R

FFS-21

R FFS-10

139'

68'75'76'
82'

77'

687A

CAT. 

SEE NOTE 3

SEE NOTE 3

(3) #6 IN 3/4"C

(3) #8 IN 3/4"C

(3) #2 IN 1"C

UNQUOWA ROAD ABOVE

BUILDING

EXISTING STATION

(E) SHELTER

(E) VARIABLE MESSAGE SIGNS

BUILDING

(E) STATION

(E) ABUTMENT

(E) ABUTMENT

MESSAGE SIGNS

(E) VARIABLE 

ROOF ABOVE 

LINE OF (E) CANOPY

 MESSAGE SIGNS

(E) VARIABLE

MESSAGE SIGNS

(E) VARIABLE 

(E) MNR POWER PANEL

J

J

J

J

J

1-1/4" C. SEE NOTE 2.

(3) #8 AND (3) #2 IN 

J

FFS-05

J

FFS-16

(3) #2 IN 1"C

J

FFS-17

SEE NOTE 3

 CANOPY

(3) #2 IN 1"C ALONG

UNDER PLATFORM

REMOTE SWITCH CABINET #1 

UNDER PLATFORM

REMOTE SWITCH CABINET #2 

159'
76' 57' 53'

82'

SEE NOTE 5

SEE NOTE 7

ON PLATFORM, 

CCTV CABINET 

96'

FFS-18

(2) CAT 5E IN 3/4"C
(3) CAT 5E IN 3/4"C

(3) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C

(1) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C
(3) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C
(3) CAT 5E IN 3/4"C

(4) CAT 5E IN 1"C

(2) CAT 5E IN 3/4"C

(2) 4-STRAND SMFO IN 1-1/2"C

1-1/2"C

(2) 4-STRAND SMFO IN 

SEE NOTE 6

CCTV CABINET, 

687A.  SEE NOTE 8.

CONDUITS CONTINUE UP CAT. 

687A.  SEE NOTES 8 AND 9.

CONDUITS CONTINUE UP CAT. 

 ALONG CANOPY

(2) 24-FIBER CABLES IN 1-1/2"C

(2) 24-FIBER CABLES IN 1-1/2"C

SIDE OF CAT. 687A.

SEE DWG. FCI-564 FOR CONDUIT ROUTING DETAILS ON SOUTH 9.

FOR FIBER DROP SCHEMATIC AT FAIRFIELD STATION.

SEE DWG. FCI-316 FOR CABLE ROUTING PLAN.  SEE DWG. FCI-615 8.

BOX.

LOCATION.  SPLICE POWER WIRING FOR EB CABINETS IN JUNCTION 

INSTALL JUNCTION BOX UNDER PLATFORM NEAR CCTV CABINET 7.

PROVIDE TWO (2) BOLLARDS IN FRONT OF WB CCTV CABINET.6.

RELOCATE EXISTING "TRACK 3" SIGN TOWARDS REAR OF CANOPY.5.

SEE CAMERA SCHEDULE ON DWG. FCI-561.4.

CANOPY COLUMN.

TRANSITION CONDUIT FROM BELOW PLATFORM TO CANOPY AT 3.

FOLLOWING EXISTING CONDUIT.

BUILDING AND TRANSITION BELOW PLATFORM AT COLUMN, 

CONDUIT FROM POWER PANEL SHALL RUN ALONG FACE OF 2.

IN CONTRACT.

STATION BUILDINGS (NOT SHOWN FOR CLARITY) TO REMAIN.  NOT 

EXISTING TOWN OF FAIRFIELD CCTV SYSTEMS IN AND AROUND 1. 
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FAIRFIELD STATION

CAMERA SCHEDULE

NOTES:

APPROVED BY THE ENGINEER.

OTHERWISE DETERMINED BY FIELD-OF-VIEW SURVEY AND 

FFS-16 SHALL BE CLOSER TO THE PLATFORM EDGE UNLESS 

DO NOT OBSTRUCT (E) VARIABLE MESSAGE SIGNS.  PTZ CAMERA 

DIRECTIONS ALONG THE PLATFORM AND THAT CAMERAS AND POLE 

MESSAGE SIGNS.  ENSURE CAMERA FFS-16 CAN VIEW BOTH 

COORDINATE FFS-15 AND FFS-16 HEIGHTS WITH (E) VARIABLE 6.

MESSAGE SIGNS.

ENSURE CAMERA FFS-07 DOES NOT OBSTRUCT (E) VARIABLE 5.

ALONG THE PLATFORM.

ENGINEER.  ENSURE PTZ CAMERA CAN VIEW BOTH DIRECTIONS 

DETERMINED BY FIELD-OF-VIEW SURVEY AND APPROVED BY THE 

SHALL BE CLOSER TO THE CANOPY EDGE UNLESS OTHERWISE 

OFFSET PTZ CAMERA FFS-05 FROM FFS-06.  FIXED CAMERA FFS-06 4.

PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY THE CONTRACTOR.

COORDINATED WITH EXISTING FIELD CONDITIONS AND 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

SEE DWG. FCI-562 FOR DEVICE CONNECTIVITY DIAGRAM.2.

SEE DWG. FCI-560 FOR DEVICE LAYOUTS.1.CAMERA NUMBER DESCRIPTION FIXED OR PTZ MOUNTING TYPE MOUNTING DETAIL
(SEE NOTE 3)

MOUNTING HEIGHT
DOME COVER LENS NOTES

FFS-01  WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH FFS-02

FFS-02  WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH FFS-01

FFS-03  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 9'-0" SMOKED 3-9mm

FFS-04  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 9'-0" SMOKED 3-9mm

FFS-05  WESTBOUND PLATFORM PTZ CANOPY FCI-641, DETAIL 2 9'-0" SMOKED 4.4-132mm SEE NOTE 4

FFS-06  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 9'-0" SMOKED 3-9mm SEE NOTE 4

FFS-07  WESTBOUND PLATFORM FIXED POLE TYPE D FCI-640, DETAIL 3 9'-0" SMOKED 3-9mm SEE NOTE 5

FFS-08  WESTBOUND PLATFORM FIXED POLE TYPE D FCI-640, DETAIL 3 9'-0" SMOKED 3-9mm

FFS-09  WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH FFS-10

FFS-10  WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH FFS-09

FFS-11  EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH FFS-12

FFS-12  EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH FFS-11

FFS-13  EASTBOUND PLATFORM FIXED POLE TYPE D FCI-640, DETAIL 3 9'-0" SMOKED 3-9mm

FFS-14  EASTBOUND PLATFORM FIXED POLE TYPE D FCI-640, DETAIL 3 9'-0" SMOKED 3-9mm

FFS-15  EASTBOUND PLATFORM FIXED POLE TYPE C FCI-640, DETAIL 2 9'-3" SMOKED 3-9mm POLE SHARED WITH FFS-16, SEE NOTE 6

FFS-16  EASTBOUND PLATFORM PTZ POLE TYPE C FCI-640, DETAIL 2 9'-7" SMOKED 4.4-132mm POLE SHARED WITH FFS-15, SEE NOTE 6

FFS-17  EASTBOUND PLATFORM FIXED POLE TYPE C FCI-640, DETAIL 2 9'-0" SMOKED 3-9mm POLE SHARED WITH FFS-18

FFS-18  EASTBOUND PLATFORM FIXED POLE TYPE C FCI-640, DETAIL 2 9'-0" SMOKED 3-9mm POLE SHARED WITH FFS-17

FFS-19  EASTBOUND PLATFORM FIXED POLE TYPE D FCI-640, DETAIL 3 9'-0" SMOKED 3-9mm

FFS-20  EASTBOUND PLATFORM - EAST END FIXED POLE TYPE C FCI-640, DETAIL 2 8'-6" SMOKED 3-9mm POLE SHARED WITH FFS-21

FFS-21  EASTBOUND PLATFORM - EAST END FIXED POLE TYPE C FCI-640, DETAIL 2 8'-6" CLEAR 3-9mm POLE SHARED WITH FFS-20
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EASTBOUND PLATFORM

WESTBOUND PLATFORM

FFS-12 FFS-21FFS-11 FFS-13 FFS-14 FFS-15 FFS-17 FFS-19 FFS-20

FFS-01 FFS-09FFS-02 FFS-03 FFS-07 FFS-08 FFS-10

2
4
-
S

T
R

A
N

D
 

S
M

F
O

CISCO IE4000

POE SURGE SUPPRESSION

CISCO IE4000

POE SURGE SUPPRESSION

CABINET #2

REMOTE SWITCH 

CABINET #1

REMOTE SWITCH 

CCTV CABINET

EASTBOUND 

CISCO IE4000

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

24-STRAND SMFO

FFS-06FFS-05FFS-04

CCTV CABINET

WESTBOUND 

CISCO IE4000

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

PATCH CABLE

2-STRAND SMFO 

24-STRAND SMFO

TOWARDS FAIRFIELD NODE HOUSE

NORTH SIDE 144-STRAND SMFO WEST 

TOWARDS BRIDGEPORT NODE HOUSE

NORTH SIDE 144-STRAND SMFO EAST 

RING CUT/SPLICE BY MNR (TYP.)

FFS-16

TOWARDS BRIDGEPORT NODE HOUSE

SOUTH SIDE 144-STRAND SMFO EAST 

TOWARDS FAIRFIELD NODE HOUSE

SOUTH SIDE 144-STRAND SMFO WEST 

 PTZ CAMERA)

CAT 5E UTP (FOR
FIXED CAMERA)

CAT 5E UTP (ONE PER 

PTZ CAMERA)

CAT 5E UTP (FOR 

(3) CAT 5E (3) CAT 5E

EACH CAMERA)

(1) CAT 5E (TYP. FOR 

(2) CAT 5E (2) CAT 5E

(2) CAT 5E (4) CAT 5E

 PTZ CAMERA)

CAT 5E UTP (FOR

PTZ CAMERA)

CAT 5E UTP (FOR 

(3) CAT 5E(2) CAT 5E

FFS-18

PER CAMERA)

CAT 5E UTP (ONE 

PER FIXED CAMERA)

CAT 5E UTP (ONE 

4-STRAND SMFO

4-STRAND SMFO

4-STRAND SMFO

4-STRAND SMFO

PATCH CABLE

2-STRAND SMFO 
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FAIRFIELD STATION

DEVICE CONNECTIVITY

CH

EN/MK

CONNECTIVITY.  SEE DWG. FCI-605 FOR NETWORK DIAGRAM.

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPELTE SYSTEM 3. 

SEE DWG. FCI-560 FOR DEVICE LAYOUT.2.

SEE DWG. FCI-601 FOR BACKBONE FIBER ARCHITECTURE.1.

NOTES:
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1

3

5

7

9

2

4

6

17

19

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

EXISTING LOAD

20

20

20

20

20

LOCATION: OUTSIDE WESTBOUND STATION BUILDING

MAIN LUG ONLY

120/240VAC, 1 PHASE, 3 WIRE

CKTTRIPSERVICE

SPACE

SPACE

13

15

8

10

12

14

16

18

20

WESTBOUND CCTV CABINET

SIGNS

EXISTING LOAD

EXISTING LOAD

TVM

20

20

20

CKT TRIP SERVICE

EXISTING LOAD

SPACE

METRO-NORTH POWER PANEL

WESTBOUND FAIRFIELD STATION

METRO-NORTH POWER PANEL

1120

20

20

20

REMOTE SWITCH CABINET #1 20

SEE NOTE 1

SEE NOTE 1

SEE NOTE 1

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHT

SWITCH

DOOR

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHT

SWITCH

DOOR

EASTBOUND PLATFORM

WESTBOUND PLATFORM

REMOTE SWITCH CABINET #1

REMOTE SWITCH CABINET #2

20A MAIN10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHTS

SUPPRESSION

SURGE 

WESTBOUND CCTV CABINET

10A
SUPPLY

PTZ POWER

10A

OUTLET

CONVENIENCE

GFCI

IE4000

CISCO

LIGHTS

10A
SUPPLY

PTZ POWER

EASTBOUND CCTV CABINET

(3)#6(3)#8

(3)#2

(3)#2

SWITCHES

DOOR

SWITCHES

DOOR

20

20

20

SPARE

SPARE

TVM (UNUSED)

(3)#2

NOTES:

RATING AS EXISTING.

BREAKER SHALL BE OF SAME TYPE AND AIC 

FURNISH AND INSTALL 20A BREAKER.  1. 

3A 3A

3A 3A

20A MAIN
SUPPRESSION

SURGE 

20A MAIN
SUPPRESSION

SURGE 

20A MAIN
SUPPRESSION

SURGE 

EASTBOUND CABINETS
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FAIRFIELD STATION
POWER DISTRIBUTION

NOT TO SCALE

1

FCI-563

FAIRFIELD STATION POWER PANEL SCHEDULE

NOT TO SCALE

2

FCI-563

FAIRFIELD STATION POWER DISTRIBUTION

CH

EN/MK
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EN/GH

TO STRATFORD

SCALE AS NOTED

CH

WESTPORT

PHASE 2

6"

PLATFORM EDGE

EXISTING CONDUIT

6" STEEL BOLLARD 

EDGE OF PARKING LOT

CONDUITS TO EQUIPMENT CABINET

EXISTING BOLLARD

EXISTING BOLLARD

EXISTING CONDUIT

EXISTING PLATFORM

 RAILING

EXISTING PLATFORM

EXISTING BOLLARD

MEMBER OF CAT POLE, TYP.

CONDUIT CLAMP TO LATTICE 

6" STEEL BOLLARD 

EXISTING CONDUITSEXISTING CONDUITS

 SIZE AS REQUIRED

PULL BOX FOR FIBER OPTIC CABLE,

NOT TO SCALE
NOT TO SCALE

(2) LFMC

(2) PVC COATED RGS CONDUITS

STRUT CHANNEL, TYP.

AND PARKING LOT

CAT POLE #687A FOOTING 

1

FCI-564

CAT POLE 687A CONDUIT ROUTING DETAIL 2

FCI-564

CAT POLE 687A PLAN VIEW

(2) LFMC

STRUT CHANNEL, TYP.

STRUT CHANNEL, TYP.

687A CONDUIT DETAIL

CAT. #687A

 EXISTING CAT. FOUNDATION

 3.  COORDINATE WITH

  SEE DWG. FCI-649, DETAIL

 BOTH SIDES OF CONDUITS.

6" STEEL BOLLARD ON

COLUMN

RUNNING INSIDE CAT. POLE 

(1) 1-1/2" & (1) 1" PVCC 

 STRUCTURE

CAT. #687A OVERHEAD

CAT. #687A

CAT. #687A FOOTING

MEMBER OF CAT. POLE

CONDUIT CLAMP TO LATTICE 

POLE COLUMN

(2) PVCC RUNNING ON CAT. 

FAIRFIELD STATION CAT.
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TRACK 3

TRACK 1

TRACK 2

NOTES:

CAT. 657

CAT. 657

CAT. 658

CAT. 658

C

ROOF ABOVE 

LINE OF EXISTING CANOPY

SOUTHPORT STATION
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WB PLATFORM
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BUILDING

EXISTING STATION 
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SEE NOTE 2

SEE NOTE 2

SPT-01 SPT-07

TRACK 4

TRACK 3

TRACK 1

TRACK 2

TRACK 4

J

 SEE NOTE 3

(3)#6 IN EXISTING 1"C,

 PANEL PP-2

EXISTING METRO-NORTH POWER

J J

SPT-04

SEE NOTE 6

(3) #6 IN 3/4"C

(SEE NOTE 7)

CCTV CABINET

(2) CAT 5E IN 3/4"C

UNDER CANOPY

(3) CAT 5E IN 3/4"C

(5) CAT 5E IN 1"C

(3) CAT 5E IN 3/4"C
(2) CAT 5E IN 3/4"C

658.  SEE NOTE 8.

CONDUIT CONTINUES UP CAT. 

(2) 24-FIBER CABLES IN 1-1/2"C

SOUTHPORT STATION.

DWG. FCI-612 FOR FIBER DROP SCHEMATIC AT WB 

SEE DWG. FCI-308 FOR CABLE ROUTING PLAN.  SEE 8.

CABINET.

PROVIDE TWO (2) BOLLARDS IN FRONT OF CCTV 7.

OF CANOPY.

RELOCATE EXISTING "TRACK 3" SIGN TOWARDS REAR 6.

SEE DWG. FCI-572 FOR CAMERA SCHEDULE.5.

UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE RUN UNDER PLATFORM 4.

AND NEW 3/4" CONDUIT.

REDUCING COUPLING BETWEEN EXISTING 1" CONDUIT 

METRO-NORTH POWER PANEL AND PLATFORM.  INSTALL 

USE EXISTING SPARE 1" CONDUIT BETWEEN 3.

CANOPY AT CANOPY COLUMN.

TRANSITION CONDUIT FROM UNDER PLATFORM TO 2.

FOR CLARITY) TO REMAIN.  NOT IN CONTRACT.

AROUND WESTBOUND STATION BUILDING (NOT SHOWN 

EXISTING TOWN OF FAIRFIELD CCTV SYSTEMS IN AND 1. 
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TRACK 1

TRACK 2

TRACK 4

EXISTING POWER PANEL
EXISTING STATION BUILDING

CAT. 659

CAT. 659

CAT. 660

C

EXISTING SHELTER
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EB PLATFORM
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SCALE 1"=20'
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SCALE IN FEET
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SEE NOTE 2

SPT-09

CAT. 660

SPT-15

NOTES:

TRACK 3

TRACK 1

TRACK 2

TRACK 4

69'60'90'108'

(3)#6 IN 3/4"C

J J

SPT-13

 (SEE NOTE 5)

CCTV CABINET(2) CAT 5E IN 3/4"C

(3) CAT 5E IN 3/4"C

(5) CAT 5E IN 1"C

 NOTE 6.

 UP CAT. 660.  SEE

CONDUIT CONTINUES

(3) CAT 5E IN 3/4"C

(2) CAT 5E IN 3/4"C

(2) 24-FIBER CABLES IN 1-1/2"C

STATION.

FCI-613 FOR FIBER DROP SCHEMATIC AT EB SOUTHPORT 

SEE DWG. FCI-309 FOR CABLE ROUTING PLAN.  SEE DWG. 6.

PROVIDE TWO (2) BOLLARDS IN FRONT OF CCTV CABINET.5.

SEE DWG. FCI-572 FOR CAMERA SCHEDULE.4.

OTHERWISE NOTED.

ALL CONDUITS SHALL BE RUN UNDER PLATFORM UNLESS 3.

UNDERSIDE OF PLATFORM.

TRENCH CONDUIT FROM EXISTING POWER PANEL TO 2.

NOT IN CONTRACT.

STATION BUILDING (NOT SHOWN FOR CLARITY) TO REMAIN.  

EXISTING TOWN OF FAIRFIELD CCTV SYSTEMS AROUND 1.
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SOUTHPORT STATION

CAMERA SCHEDULE

NOTES:

CAMERA NUMBER DESCRIPTION FIXED OR PTZ MOUNTING TYPE MOUNTING DETAIL
(SEE NOTE 3)

MOUNTING HEIGHT
DOME COVER LENS NOTES

SPT-01  WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH SPT-02

SPT-02  WESTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH SPT-01

SPT-03  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 9'-0" SMOKED 3-9mm

SPT-04  WESTBOUND PLATFORM PTZ CANOPY FCI-641, DETAIL 2 9'-0" SMOKED 4.4-132mm SEE NOTE 4

SPT-05  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 9'-0" SMOKED 3-9mm SEE NOTE 4

SPT-06  WESTBOUND PLATFORM FIXED CANOPY FCI-641, DETAIL 2 9'-0" SMOKED 3-9mm

SPT-07  WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH SPT-08

SPT-08  WESTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH SPT-07

SPT-09  EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH SPT-10

SPT-10  EASTBOUND PLATFORM - WEST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH SPT-09

SPT-11  EASTBOUND PLATFORM FIXED POLE TYPE D FCI-640, DETAIL 3 9'-0" SMOKED 3-9mm

SPT-12  EASTBOUND PLATFORM FIXED POLE TYPE C FCI-640, DETAIL 2 9'-0" SMOKED 3-9mm POLE SHARED WITH SPT-13, SEE NOTE 5

SPT-13  EASTBOUND PLATFORM PTZ POLE TYPE C FCI-640, DETAIL 2 9'-0" SMOKED 4.4-132mm POLE SHARED WITH SPT-12, SEE NOTE 5

SPT-14  EASTBOUND PLATFORM FIXED POLE TYPE D FCI-640, DETAIL 3 9'-0" SMOKED 3-9mm

SPT-15  EASTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" SMOKED 3-9mm POLE SHARED WITH SPT-16

SPT-16  EASTBOUND PLATFORM - EAST END FIXED POLE TYPE B FCI-640, DETAIL 1 8'-6" CLEAR 3-9mm POLE SHARED WITH SPT-15

ENGINEER.

BY FIELD-OF-VIEW SURVEY AND APPROVED BY THE 

THE PLATFORM EDGE UNLESS OTHERWISE DETERMINED 

THE PLATFORM.  CAMERA SPT-12 SHALL BE CLOSER TO 

ENSURE CAMERA CAN VIEW BOTH DIRECTIONS ALONG 

COORDINATE SPT-13 LOCATION WITH CAT. 660.  5.

DIRECTIONS ALONG THE PLATFORM.

ENGINEER.  ENSURE PTZ CAMERA CAN VIEW BOTH 

FIELD-OF-VIEW SURVEY AND APPROVED BY THE 

EDGE UNLESS OTHERWISE DETERMINED BY 

CAMERA SPT-05 SHALL BE CLOSER TO THE CANOPY 

OFFSET PTZ CAMERA SPT-04 FROM SPT-05.  FIXED 4.

THE CONTRACTOR.

AND PRE-INSTALLATION FIELD-OF-VIEW SURVEYS BY 

COORDINATED WITH EXISTING FIELD CONDITIONS 

MOUNTING HEIGHTS ARE APPROXIMATE AND SHALL BE 3.

DIAGRAM.

SEE DWG. FCI-573 FOR DEVICE CONNECTIVITY 2.

SEE DWG. FCI-570 & FCI-571 FOR DEVICE LAYOUTS.1.
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WESTBOUND PLATFORM

EASTBOUND PLATFORM
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CISCO IE4000

POE SURGE SUPPRESSION

SPT-04

PTZ POWER SUPPLY

CCTV CABINET

EASTBOUND 

CISCO IE4000

POE SURGE SUPPRESSION

PTZ POWER SUPPLY

SPT-13

60W POE POWER INJECTOR

60W POE POWER INJECTOR

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

(SEE NOTE 3)

PATCH PANEL

72-PORT SM FIBER 

 PATCH CABLE

2-STRAND SMFO

PATCH CABLE

2-STRAND SMFO 
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NORTH SIDE 144-STRAND SMFO EAST 

TOWARDS GREENS FARMS NODE HOUSE

NORTH SIDE 144-STRAND SMFO WEST 

TOWARDS GREENS FARMS NODE HOUSE

SOUTH SIDE 144-STRAND SMFO WEST 

TOWARDS FAIRFIELD NODE HOUSE

SOUTH SIDE 144-STRAND SMFO EAST 

PTZ CAMERA)

CAT 5E UTP (FOR 

FIXED CAMERA)

CAT 5E UTP (ONE PER 

 PTZ CAMERA)

CAT 5E UTP (FOR

(5) CAT 5E (3) CAT 5E

CAMERA)

FOR EACH 

(1) CAT 5E (TYP. 

(3) CAT 5E (5) CAT 5E

 PTZ CAMERA)

CAT 5E UTP (FOR

FIXED CAMERA)

CAT 5E UTP (ONE PER 

PTZ CAMERA)

CAT 5E UTP (FOR 

RING CUT/SPLICE BY MNR

RING CUT/SPLICE BY MNR

SEE NOTE 4

END OF CABLE SPLICE BY MNR, 

SEE NOTE 4

END OF CABLE SPLICE BY MNR, 
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SOUTHPORT STATION

DEVICE CONNECTIVITY

THE 24-FIBER DROP CABLES.

REEL IS ELIMINATED, MNR WILL RING CUT AND SPLICE FOR 

CONTRACTOR.  REFER TO DWG. FCI-308.  IF END OF CABLE 

END OF CABLE REEL MAY BE ELIMINATED BY THE 4.

DIAGRAM.

SYSTEM CONNECTIVITY.  SEE DWG. FCI-605 FOR NETWORK 

FURNISH SMFO PATCH CABLES REQUIRED FOR COMPLETE 3. 

SEE DWG. FCI-570 & FCI-571 FOR DEVICE LAYOUTS.2.

SEE DWG. FCI-601 FOR BACKBONE FIBER ARCHITECTURE.1.

NOTES:

  

STV Incorporated 
185 Plains Road
Suite 208E 
Milford, CT 06461 

05.042



NOTES:

WESTBOUND CCTV CABINET202

208 EASTBOUND CCTV CABINET

CKTTRIPSERVICE

1

3

5

7

9

11

13

15

17

19

TVM

TVM

TVM

TVM

DLC

SPARE

20

20

20

20

20

20

LOCATION: STATION ELECTRICAL ROOM

MAIN BREAKER: 100A

FED FROM: UTILITY POWER

120/240VAC, 1 PHASE, 3 WIRE

21

23

25

27

29

PA

SPARE 20

20

SPACE

SPACE

SPACE

SPACE

SPACE

SPACE

SPACE

CKT TRIP SERVICE

4

6

8

10

12

14

16

18

20

SPARE

SPARE

SPARE

SPARE

SPACE

SPACE

SPACE

20

20

20

22

24

26

28

30
MAIN

20

20

20

SPARE

SPARE

100

SPACE

SPACE

SPACE

WESTBOUND SOUTHPORT STATION

EASTBOUND SOUTHPORT STATION

1

3

5

7

9

11

13

15

20
17

19

PLATFORM LIGHTS

PARKING LOT

PLATFORM LIGHTS

PLATFORM LIGHTS

PLATFORM LIGHTS

TEMP PLATFORM LIGHTS

TOWN CAMERAS

SPARE

20

20

20

20

20

20

20

LOCATION: OUTSIDE RESTAURANT BUILDING

MAIN BREAKER: 100A
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LIGHTS
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SEE NOTE 1

SEE NOTE 2

EASTBOUND PLATFORM
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SUPPLY

PTZ POWER

POWER PANEL

10A
SUPPLY

PTZ POWER

WESTBOUND CCTV CABINET

(3)#6

(3)#6

SWITCHES

DOOR

SWITCHES

DOOR

EXISTING BREAKERS.

SHALL BE OF SAME TYPE AND AIC RATING AS 

FURNISH AND INSTALL NEW 20A BREAKER.  BREAKER 2.

USE EXISTING SPARE BREAKER.1.
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SOUTHPORT STATION

POWER DISTRIBUTION

NOT TO SCALE

1

FCI-574

SOUTHPORT STATION POWER PANEL SCHEDULES

NOT TO SCALE

2

FCI-574

SOUTHPORT STATION POWER DISTRIBUTION
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(E) KVM CONSOLE

(E) PRIMARY RECORDER SERVER #1

(E) PRIMARY RECORDER SERVER #2

(E) RECORDER STORAGE ARRAY

NOT TO SCALE

2

FCI-580

PRIMARY CCTV HEAD-END EQUIPMENT

NOT TO SCALE

NOTES:

SYSTEM RACKS

EXISTING CCO SECURITY 

EN/MN

CH

1

FCI-580

BUSBAR

MAIN GROUNDING

PANEL

EXISTING ELECTRICAL

(N) KVM CONSOLE

(N) PRIMARY RECORDER SERVER #4

(N) PRIMARY RECORDER SERVER #5

(N) RECORDER STORAGE ARRAY
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CCTV HEAD-END EQUIPMENT RACKS

EQUIPMENT)

HEAD-END RACK (PHASE 1 

EXISTING PRIMARY 

PHASE 2 EQUIPMENT

EXISTING RACK FOR 

FURNISH AND INSTALL ALL REQUIRED INTERCONNECTIONS.

CONNECT NEW SERVERS TO EXISTING NETWORK SWITCH IN PHASE 1 RACK.  4.

IN CABLE TRAY.

CONTRACTOR SHALL INSTALL ALL COMMUNICATIONS CABLES AND WIRES IN RGS OR 3.

MANUFACTURER RECOMMENDATIONS AND REQUIREMENTS.

GROUNDING AND BONDING SHALL MEET CONTRACT REQUIREMENTS AND EQUIPMENT 2.

CIRCUITS.  SUBMIT POWER CALCULATION TO THE ENGINEER FOR APPROVAL.

MODIFICATION.  ALL EQUIPMENT SHALL BE CONNECTED TO REDUNDANT POWER 

CONDITIONS AND SUBMIT SHOP DRAWINGS PRIOR TO ANY INSTALLATION OR 

RACK LOCATIONS MAY VARY.  COORDINATE WITH MNR.  VERIFY EXISTING 

INSTALLED BY MNR.  FURNISH AND INSTALL TWO (2) PDU FOR NEW EQUIPMENT.  

SERVERS IN EXISTING RACK.  TWO (2) NEMA L6-30R RECEPTACLES (208VAC) WILL BE 

CONTRACTOR SHALL FURNISH AND INSTALL NEW RECORDING AND STORAGE 1.

PHASE 2 EQUIPMENT

EXISTING RACK FOR

(PHASE 1 EQUIPMENT)

EXISTING PRIMARY HEAD-END RACK

PATCH PANEL

(E) 24 PORT SMFO 

(E) CISCO PRIME NMS APPLIANCE

CISCO WS-C4503-E

(E) ETHERNET SWITCH 
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(E) KVM CONSOLE
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T&E BUILDING HEAD-END

EQUIPMENT

CISCO WS-4503-E

(E) ETHERNET SWITCH 
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(N) REDUNDANT RECORDER SERVER #4

(N) REDUNDANT RECORDER SERVER #5

(E) REDUNDANT RECORDER SERVER #1

(E) REDUNDANT RECORDER SERVER #2

PHASE 2 EQUIPMENT

NEW RACK FOR

(PHASE 1 EQUIPMENT)

EXISTING BACKUP HEAD-END

2

FCI-581

BACKUP CCTV HEAD-END EQUIPMENT RACKS

INSTALL ALL REQUIRED INTERCONNECTIONS.

CONNECT NEW SERVERS TO EXISTING NETWORK SWITCH IN PHASE 1 RACK.  FURNISH AND 7.

CABLE TRAY. 

CONTRACTOR SHALL INSTALL ALL COMMUNICATIONS CABLES AND WIRES IN RGS OR IN 6.

MANUFACTURER RECOMMENDATIONS AND REQUIREMENTS.

GROUNDING AND BONDING SHALL MEET CONTRACT REQUIREMENTS AND EQUIPMENT 5.

SUBMIT POWER CALCULATIONS TO THE ENGINEER FOR APPROVAL.

NEW RACK.  ALL EQUIPMENT SHALL BE CONNECTED TO REDUNDANT POWER CIRCUITS.  

CONTRACTOR SHALL FURNISH AND INSTALL NEW RECORDING AND STORAGE SERVERS IN 4.

PRIOR TO ANY INSTALLATION OR MODIFICATION.  COORDINATE WITH MNR. 

RACK LOCATIONS MAY VARY.  VERIFY EXISTING CONDITIONS AND SUBMIT SHOP DRAWINGS 3.

RACK.  FURNISH AND INSTALL TWO (2) PDU FOR NEW EQUIPMENT. COORDINATE WITH MNR.

TWO (2) NEMA L6-30R RECEPTACLES (208VAC) WILL BE INSTALLED BY MNR FOR NEW 2.

SEISMIC ANCHORS IN ACCORDANCE WITH MANUFACTURER INSTRUCTIONS.  

CONTRACTOR SHALL FURNISH AND INSTALL NEW RACK.  BOLT RACK TO FLOOR USING 1.
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